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NOTICE INVITING e-TENDER  

 
Tender No.  SAI/NRC/ADMIN/WATERPROOFING/NIT-150524/2024-25 

 

Name of the work: - Waterproofing of roof and repairing of expansion joints (roof 

joints, wall joints, floor joints) at Administrative block SAI NRC Sonepat. 

 

Interested Firm / Individuals satisfying the Prequalification Criteria as mentioned in 

Technical Bid should apply in the formats available at SAI website-

www.sportsauthorityofindia.nic.in & CPP Portal of Govt. of India  

http://eprocure.gov.in/eprocure/app. up to 1800hrs on 08/06/2024. 

 

 

Bidders may download the document from the website-www.sportsauthorityofindia.nic.in & 

CPP Portal of Govt. of India i.e. http://eprocure.gov.in/eprocure/app. Bidders may 

ensure to upload their proposals, on CPP Portal http://eprocure.gov.in/eprocure/app 

complete in all respect, on or before the closing date and time as indicated in the critical 

data sheet given below.  

Bidders shall not tamper / modify the document in any manner. In case the same is 

found to be tempered in any manner tender will be rejected completely. 

 

CRITICAL DATA SHEET 

 

Tender document number SAI/NRC/ADMIN/WATERPROOFING/NIT-

150524/2024-25 

Estimated Cost of Work (Rs.) Rs. 22,38,310.00 (Rupees Twenty two Lakh 

thirty eight thousand three hundred ten only) 

Completion Time 45 Days 

Earnest Money Rs. 45,000.00 (in the shape of Demand Draft 

favouring Executive Director SAI, NRC, 

Sonepat) 

Publish Date  17.05.2024 

NIT Download 18.05.2024 

Submission Start Date  18.05.2024 

Prebid meeting date & time 27.05.2024 at 3:00 PM 

Bid Submission at http://eprocure.gov.in/eprocure/app. 

Proposal / Bid Submission End Date and 

Time  

08.06.2024 By 18:00 hrs 

Technical Bid Opening Date and Time 10.06.2024 at 10:30 hrs 

Address for submission of EMD & venue 

for opening of bids.  

Administrative Office, SAI, Northern Regional 

Centre, Joshi Chauhan, GT Road, Bhalgarh, 

Sonepat-131021 

Contact detail 
Phone-0130-2981562 

Email-saisonepat@gmail.com 

Date of commencement  
 

Within 7th Calendar day from the date of 

http://www.sportsauthorityofindia.nic.in/
http://eprocure.gov.in/eprocure/app
http://www.sportsauthorityofindia.nic.in/
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
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Issue of work order 
 

Time for completion of work 

 

As per time schedule given in tender 

document i.e. 45 Days. 

Total Security Deposit / Retention 

Money 

2.5% of Contract amount 

Defect Liability Period  
 

365 days (twelve months) from the date of 

virtual completion of the work.  

 

Period of Final Measurement  
 

1 Month 
 

 

Liquidated damages  
 

At the rate of 2% of the Contract Value per 

month which subject to a maximum of 10% of 

the accepted Contract Value. 

 

Value of work for interim payment 
Total 3 bills  

Minimum value of work done should be for Rs. 

8 lakhs for each running bill. 
Recovery towards taxes. 

 

As per rules applicable from time to time. 

 

Rates  Rates shall be fixed during the contract & 

extension period and no price variation is 

entertained. 

Performance Guarantee 5% of the tendered amount. 

 

 

Place: Sonepat   

 RD SAI NRC Sonepat 
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INSTRUCTIONS TO TENDERERS  

 
PRE QUALIFICATION CRITERIA  

 

TECHNICAL CRITERIA 

 

The bidder should have in the last three years ending 31st March 2024 successfully 

completed as a prime contractor at least one similar work of value not less than 80%  

OR Two similar work each of value not less than 50%  

OR Three similar works each of value not less than 40% the estimated costs mentioned.  

FINANCIAL CRITERIA  

Average financial turnover of bidder during the last three years, ending 31.03.2024, should 

be at least 100% of the estimated cost. Audited Balance Sheet, Profit & Loss account for the 

last three consecutive financial years should be submitted along with the bid.  

 

MODE OF SUBMISSION OF TENDER 

Sealed Item Rates Tender under Two Bid Systems containing two Sealed covers of technical bid 

and financial/price bid should be submitted online. Conditional tender shall not be accepted. 

 

 

OPENING OF FINANCIAL BIDS/PRICE BIDS 

 

1. Exact date and time shall be communicated through official E- mail address given in the 

bid document to the qualified bidders. 

2. Conditional bids would be summarily rejected. 

3. In case no bid or single bid is received, or any other reason whatsoever, SAI may at its 

sole discretion to cancel the whole tendering process or extend the last date and time 

of submission of the bid. 

4. Any separately submitted discount letter on the financial price shall not be considered 

by SAI and shall be a ground for disqualification. Evaluation of financial bid shall be 

considered only on the quoted price in the financial bid submitted by the bidders. 
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INSTRUCTIONS FOR ONLINE BID SUBMISSION: 

 

This tender document has been published on the Central Public Procurement Portal (URL: 

http://eprocure.gov.in). The bidders are required to submit soft copies of their bids 

electronically on the CPP Portal, using valid Digital Signature Certificates. The instructions 

given below are meant to assist the bidders in registering on the CPP Portal, prepare their 

bids in accordance with the requirements and submitting their bids online on the CPP 

Portal. More information useful for submitting online bids on the CPP Portal may be 

obtained at: https://eprocure.gov.in/eprocure/app. 

REGISTRATION 

1)  Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the 

link “Click here to Enroll” on the CPP Portal is free of charge. 

2)  As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 

3)  Bidders are advised to register their valid email address and mobile numbers as 

part of the registration process. These would be used for any communication from 

the CPP Portal. 

4)  Upon enrolment, the bidders will be required to register their valid Digital 

Signature Certificate (Class II or Class III Certificates with signing key usage) 

issued by any Certifying Authority recognized by CCA India (e.g. Sify / TCS / 

nCode / eMudhra etc.), with their profile. 

5)  Only one valid DSC should be registered by a bidder. Please note that the bidders 

are responsible to ensure that they do not lend their DSC’s to others which may 

lead to misuse. 

6)  Bidder then logs in to the site through the secured log-in by entering their user ID 

/ password and the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS 

1)  There are various search options built in the CPP Portal, to facilitate bidders to 

search active tenders by several parameters. These parameters could include 

Tender ID, organization name, location, date, value, etc. There is also an option of 

advanced search for tenders, wherein the bidders may combine a number of 

search parameters such as organization name, form of contract, location, date, 

other keywords etc. to search for a tender published on the CPP Portal.  

2)  Once the bidders have selected the tenders they are interested in, they may 

download the required documents / tender schedules. These tenders can be 

moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal to 

intimate the bidders through SMS / email in case there is any corrigendum issued 

to the tender document. 

3)  The bidder should make a note of the unique Tender ID assigned to each tender, 

in case they want to obtain any clarification / help from the Helpdesk. 

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender 

document before submitting their bids. 

2)  Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note 

the number of covers in which the bid documents have to be submitted, the 

number of documents - including the names and content of each of the document 

that need to be submitted. Any deviations from these may lead to rejection of the 

bid. 

https://eprocure.gov.in/eprocure/app
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3)  Bidder, in advance, should get ready the bid documents to be submitted as 

indicated in the tender document / schedule and generally, they can be in PDF / 

XLS / RAR / DWF formats. Bid documents may be scanned with 100 dpi with black 

and white option. 

4)  To avoid the time and effort required in uploading the same set of standard 

documents which are required to be submitted as a part of every bid, a provision 

of uploading such standard documents (e.g. PAN card copy, annual reports, 

auditor certificates etc.) has been provided to the bidders. Bidders can use “My 

Space” area available to them to upload such documents. These documents may 

be directly submitted from the “My Space” area while submitting a bid, and need 

not be uploaded again and again. This will lead to a reduction in the time required 

for bid submission process. 

Note:  SAI in no way shall be responsible if the bidder fails to apply due to non-

possession of Digital Signature & non registration.  

General information for the Vendors / Agencies for their prequalification 

to carry out the above mentioned works on turnkey basis 

1. The contractor should quote in the Rate and Amount column of the given price bid 

document only. However, if a discrepancy is found, the rate which correspond 

with the amount worked out by the contractor shall unless otherwise proved, be 

taken as correct. If the amount of an item is not worked out by the contractor or 

it does not correspond with the rate written either in figure or in words, then the 

rate quoted by the contractor in words shall be taken as correct. Where the rates 

quoted by the contractor in figures and in words tally but the amount is not 

worked out correctly, the rate quoted by the contractor will be taken as correct 

and not the amount. 

2. Contractor must ensure to quote rate of each item. If no rate is quoted by the 

bidder, rate of such item shall be treated as “0” (ZERO). 

3. Eligible firm coating the lowest price will be selected. 

4. Intending contractors / vendors are requested to read carefully before filling the 

particulars in the Performa.  

5. Information / details furnished by selected party, if found to be false / incomplete 

at any time in future or any information effecting prequalification is willingly / 

unwillingly withheld, if come to the notice of the SAI at any point of time, the 

company’s prequalification will be cancelled immediately. 

6. Where copies are required to be furnished, these should be self-certified copies. 

7. The bidder should have local office in New Delhi or within NCR of Delhi. 

8. The cutoff date for calculation of past period for completion of projects shall be 

31st March 2024. 

9. All pages of the tender document i.e. Pre-qualification criteria, Technical bid, Price 

Bid should be signed and stamped by bidder. 

10. Contractor shall appoint technically qualified full time site supervisor to 

monitoring the day to day progress of work at site on their own cost.  

11. Contact 0130-2981562 for site visit / any query regarding tender. 
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TECHNICAL BID FORM 

1 Name of the firm :  

 Address :  

 Telephone No. :  

 Office :  

 Residence :  

 Mobile No :  

 Fax No.  :  

 E-Mail :  

2 a) Whether Proprietorship/Partnership/Pvt. Ltd./ 

Public Ltd. Co. :  

    b) Names of the Proprietor, Partners, Directors :  

 i)  :  

 ii)  :  

 iii)  :  

 c) Year of Establishment :  

3  Registration with Registrar of Companies (No. &  

  Date) (For Corporation only) :  

4  Registration with Tax Authorities 

 i) Income-Tax (PAN) No. :  

 ii) GST No. :  

 (Furnish copies of Income-Tax, GST certificate) 

5  Names of the Bankers with address :  

6  Give details if at present involved in Litigation in similar type of contracts. 

 

Sr. 

No. 

Name of Project Name of 

Employer 

Nature of 

work 

Work order 

dated 

Date of 

completion 

of work 

Value Rs. 

       

       

 

7  Details of civil suit, if any that arose during  

  Execution of contract in the past 03 years :  

 

8  Specify maximum value of single value project  

  Executed during the last three years :  

 

9  Name and relation, if any, with the staff member  

  Of Sports Authority of India :  
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10  Details of work executed during the last 03 years (Please mention the qualifying works 

as per criteria) 

 

Type of 

work 

Work executed 

for (name of 

the Institution / 

Body) 

Nature 

of work 

(in 

brief) 

Location Value 

Rs. 

Duration of work with 

dates of Completion 

 

If work left 

incomplete or 

terminated         

(give 

reasons) 

     Commence –

ment 

Completio

n 

 

        

        

 

Note: Copies of work orders along with satisfactory completion certificate 

mentioning value of completed work of Govt., Semi-Govt. Bodies, duly signed & seal 

of the client should be enclosed.  

 

11  Details of work in hand (Photo copies of performance certificate, work orders issued by 

clients, Preferably Govt., Semi-Govt. Bodies should be attached). 

 

Type of 

work 

Work 

executed for 

(name of the 

Institution / 

Body) 

Nature 

of work 

(in 

brief) 

Location Value Rs. Duration of 

work, 

stipulated 

time 

Present 

stage of 

work 

       

       

       

 

 

13 Annual Turnover in last 3 years: 

 

Sr. 

No. 

  Year Turnover (Rs. in Lakh) Income-tax paid 

    

    

    

    

    

    

 

Note: Furnish copies of audited balance sheet and Profit & Loss A/C. for the last 3 

years 2021-22, 2022-23, 2023-24. 

 

14 Details of the work confirming to eligibility as per criteria details must be furnished in the 

column along with enclosing Xerox copies of documents / credentials to prove the claim 

failing which application will be rejected out rightly.  

 

Name of the 

Client 

Details of the 

work 

Work Order 

No.  

Satisfactory 

completion certificate 

Value of work 
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18.  LIST OF ENCLOSURES: 

 

ANNEXURE 

NO. 

PARTICULARS TICK IF 

ENCLOSED 

I Certificate of registration of Company / partnership deed.  

II Certificates of registration with Income Tax, GST, EPF, and ESI.  

III Audited Balance Sheet & Profit & Loss A/c. Statement for last 

three years. 

 

V Copies of work orders along with xerox copies of relevant TDS 

certificate, satisfactory completion certificate mentioning 

value of work issued by Govt., Semi-Govt. Bodies. 

 

VI Copies of performance certificate, work orders issued by Govt., 

Semi-Govt. Bodies. 

 

VII Copies of Income-Tax Returns / Assessment Orders for previous 

03 years.  

 

 

Note: - In absence of any of the above enclosures, the application is liable to be 

rejected. 

 

D E C L A R A T I O N  
 I / We have read the instructions appended to the Performa and I / We understand that if 

any false information is detected even at a later date, any future contract made between 

ourselves and SAI, on the basis of the information given by me / us can be treated as 

invalid by the SAI and I / We will be solely responsible for the consequences. 

 I / We agree that the decision of SAI in selection of contractors will be final and binding 

on me / us. 

 All the information furnished by me/ us hereunder is correct to the best of my knowledge 

and belief. 

 I / We agree that I / we have no objection if enquiries are made about the work listed by 

me / us in the accompanying sheets. 

 I / We agree that I / We have not applied in the name of sister concern for the subject 

tendering process. 

 

Place :       SIGNATURE 

Date :       NAME & DESIGNATION 

         SEAL OF ORGANISATION 
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

To,  

Regional Director 

Sports authority of India, 

Northern Regional Centre,  

Joshi Chauhan, GT Road,  

Bhalgarh, Sonepat-131021 

 

Sub: - Acceptance of Terms & Conditions of Tender.  

 

Tender No: - SAI/NRC/ADMIN/WATERPROOFING/NIT-150524/2024-25 

 

Name of Tender / Work: - Waterproofing of roof and repairing of expansion joints 

(roof joints, wall joints, floor joints) at Administrative block SAI NRC Sonepat. 

 

Dear Sir,  

 

1. I / We have downloaded / obtained the tender document(s) for the above mentioned 

‘Tender / Work’ from the website(s) namely:  https://eprocure.gov.in/eprocure/app as 

per your advertisement, given in the above mentioned website(s). 

2. I / We hereby certify that I / we have read the entire terms and conditions of the 

tender documents (including all documents like annexure(s), schedule(s), etc.), which 

form part of the contract agreement and I / we shall abide hereby by the terms / 

conditions / clauses contained therein.  

3. The corrigendum(s) issued from time to time by your department / organization too has 

also been taken into consideration, while submitting this acceptance letter.  

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) / corrigendum(s) in its totality / entirety.  

5. In case any provisions of this tender are found violated, then your department / 

organisation shall without prejudice to any other right or remedy be at liberty to reject 

this tender / bid including the forfeiture of the full said earnest money deposit 

absolutely.  

6. I / We agree to abide by this tender for a period of 90 days from the date of opening of the 

financial bid. I / we also agree to pay the ISD as specified in the Tender.  

7. Sports Authority of India shall also be at liberty to cancel the Work Order of tender if I / We 

fail to execute an agreement or to start the work as stipulated in the tender documents or fail 

to deposit the amount of initial security deposit as specified in the memorandum.  

8.  I / We agree that the Sports Authority of India reserves the right to accept the tender in 

whole or in part or split the works under separate contracts or accept or reject any or all the 

tenders without assigning any reason whatsoever thereof. 

9. I / We are aware that the quantities mentioned in the tenders are indicative and the same can 

be increased or decreased depending on the requirement of the Institute and as per the site 

conditions. I / we will not seek compensation for the same and execute the additional 

quantities at the tender rates. 

 

Yours Faithfully, 

(Signature of the Bidder, with Official Seal) 

 

 

https://eprocure.gov.in/eprocure/app
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GENERAL CONDITIONS OF CONTRACT 

1.  Definition and Interpretation: - 

In construing these conditions, the Specifications, Bill of quantities and 

Contract Agreement etc. the following words shall have the meaning herein 

assigned to them except where the subject or context otherwise requires. 

i (a)  The Institute: - The term Institute shall mean Sports Authority of India, 

Northern Regional Centre, Joshi Chauhan, GT Road, Bhalgarh, Sonepat-

131021 the employer or their authorized representative to act on their behalf. 

i (b) Engineer: -  Engineer appointed by the Employer for the supervision of the 

work. 

ii (a) "Contractor" shall mean: - 

a) In the case of a Partnership firm: - --------------------------------- -----------

------ and -----------------------trading as partners in the name and style of ---

--------------------------------- and having a place of business at --- ------------

----- and shall include the partners for the time being of the said firm and the 

legal representatives of a deceased partner.  

b) In the case of individual Contractor: - Shri ____________ trading in the 

name and style of _______________________________________ and shall 

include his heirs, successors and legal successors and legal representatives.  

c) In the case of Company:- _________________ a company incorporated 

under __________19___ and having its registered office at 

________________ and office at ___________________________ and shall 

include its successors and assignee.  

iii)  The tenderers are advised to read all the instructions, term & conditions, 

additional & general conditions, contract clauses, nomenclature of items, 

additional specifications, drawings etc. contained in the tender document 

carefully and visit the site to see existing site conditions and services & inspect 

the existing building before quoting the rates & no extra claim shall be 

entertained by the client.  

The Contractors are advised to inspect and examine the site and satisfy 

themselves with the nature of site, the means of access to the site, the 

constraints of space for stacking material / machinery, labour etc. constraints 

put by local regulations, if any, weather conditions at site, general ground / 

subsoil conditions etc. or any other circumstances which may affect or 

influence their tenders. 

(iv)  "Site" shall mean the site of the contract works including any building and 

erections thereon and any other land (inclusively) as aforesaid allotted by the 

Employer for the Contractor's use.  

(v)  "Contract" shall mean the following documents, all duly signed, collective in 

that order of precedence.  

a)  Articles of Agreement  

b) Letter of acceptance of tender / award of work  

c) Special Conditions of Contract  

d)  General conditions of contract including clarifications / conditions accepted 

after the Pre-bid Meeting.  

e)  Specifications  

f)  Bill of Quantities  
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(vi)  "Notice in writing" or "written notice" shall mean a notice in written, typed or 

printed characters sent (unless delivered personally or otherwise proved to 

have been received) by registered post to the last known private or business 

address or registered office of the addressee and shall be deemed to have 

been received when in the ordinary course of post it would have been 

delivered.  

(vii)  "Act of Insolvency" shall mean any Act of Insolvency as defined by the 

Presidency Towns Insolvency Act, or the Provincial Insolvency Act or any Act 

amending such original.  

viii) "Works" means the permanent works described in the "Scope of Work" and / 

or to be executed in accordance with the Contract and includes materials, 

apparatus, equipment, temporary supports, fittings, and things of all kinds to 

be provided, the obligations of the Contractor hereunder and work to be done 

by the Contractor under the contract.   

(ix)  "Bill of Quantities" means the Schedule and Quantities of items, materials & 

rates, summaries, etc. as finally accepted.  

(x) "Specification" means the specifications given in these documents including 

relevant Indian standard specification where so required and where such a 

specification is not available, the specification approved by the SAI.  

(xi)  "Temporary Works" means all temporary works of every kind required in or 

about the execution, completion or maintenance of the works.  

(xii) "Materials" means the materials, apparatus, equipments, fittings, fixtures and 

all such other material which are incorporated in the 'work".  

(xiii)  "Virtual Completion of the Works" means the completion of the whole of the 

works substantially in all respects as evidenced by issuance of a Certificate of 

Virtual Completion by the SAI   in pursuance of Clause 31 & 38 of the General 

Conditions of Contract.  

xiv)  "Period of Maintenance / Defect Liability Period” shall mean the period of 365. 

(Three hundred sixty-five) days calculated from the date of virtual completion 

of the works as certified by the SAI.  

(xv) "Urgent Works" means any urgent works, which in the opinion of the Employer 

becomes necessary at the time of execution and / or during the progress of 

work to obviate any risk of accident or failure or to obviate any risk of damage 

to the structure or services or required to accelerate the progress of work for 

which becomes necessary for safety and security or for any other reason, the   

Employer may find it necessary.  

(xvi)  "Market Rate" means the rate as decided by the SAI on the basis of cost of 

materials at site inclusive of any tax, duty, octroi etc. at the time of execution 

of work.  

(xvii) "Approved" means approved in writing; "Approval” means approval in writing.  

(xviii)  "Month" means calendar month.  

(xix)  "Week" means seven consecutive calendar days.  

(xx)  "Day" means a calendar day beginning and ending at 00 Hours and 24 hours 

respectively. 

(xxi) "Contract Value" means the total value of the tender as accepted by the 

Employer.  
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(xxii) Interpretations / Marginal Note / Heading / Catch Lines.  

The Marginal Notes, Headings and in the catch lines hereto and in the 

annexure hereto are meant only for convenience of reference and shall not in 

any way be taken into account in the interpretation of these presents and the 

annexure hereto. The Contractor will have to carry out and complete the said 

work in every respect in accordance with this contract.  

Words imparting the singular only also include the plural and vice versa where 

the context requires.  

2.  Language(s)  

The language in which the Contract documents shall be drawn up shall be English 

only.       

3. Scope of Contract  

The Contract comprises the waterproofing of roof and repairing of expansion 

joints (roof joints, wall joints, floor joints) at Administrative block SAI NRC 

Sonepat, detailed description as per schedule of quantity. The work shall be done 

in accordance with CPWD Specifications 2019. 

4.  (i)  Work Order / Award  

Before signing of the Contract, the Employer shall issue by registered post or by 

otherwise depositing at the registered office of the Contractor, Work Order / Award to 

enter into a Contract with the Contractor for the execution of the works in accordance 

with the contract. Until a formal contract agreement is prepared and executed, the 

tender documents & set of drawings together with the relevant correspondence 

exchanged from receipt of the tender to acceptance and together with the Employer's 

Work Order / Award shall constitute a binding contract between the parties.  

(ii)  Contract Agreement  

On receipt of intimation from the Employer of the acceptance of his / their tender, the 

successful tenderer shall be bound to implement the contract and within seven days 

thereof, the successful tenderer shall sign an agreement in accordance with the draft 

agreement.  

iii)  Integrated Programme Chart  

The Contractor shall prepare and submit to the SAI, an integrated programme chart 

within Ten days of the Work Order. The integrated programme chart submitted by the 

contractor shall not have any discrepancy with the time of completion in the contract 

agreement. The contractor shall execute the work according to the programme 

submitted to and approved by the SAI.  

i)  The Contractor shall prepare the integrated programme chart for the execution 

all the BOQ items showing clearly all activities from the start of work to the 

completion, with details of requirements of materials, man power, equipments 

and machinery deployment, required for the completion of the work within the 

stipulated period and submit the same to the SAI within seventh days after the 

issue of letter for commencement of work. The Contractor shall also submit 

monthly programme and progress reports and up to date / re-schedule on the 

5th day of the every month. These shall be submitted by the contractor through 

electronic media besides forwarding hard copy of the same.  

ii)  The integrated programme chart should include the following:  

a. Descriptive note explaining sequence of various activities 
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b.  BAR CHART.  

c.  Programme for procurement / deploying of materials and labour including 

specialized agencies by the Contractors according to the requirements.  

d.  Programme of procurement / deploying of number of machinery / equipments 

having adequate capacity, commensurate with the quantum of work to be done 

within the stipulated period, by the Contractor. If at any time it appears to the 

SAI that the actual progress of the work does not conform to the approved 

programme referred above, the Contractor shall prepare and submit a revised 

programme showing the modification of the approved programme to ensure 

completion of the work within the stipulated time for completion by deploying 

additional resources as required to adhere to the stipulated time limit. The 

Contractor shall therefore control the duration of time for the activities falling on 

the critical path by generating required resources. Nothing extra shall be 

payable on this account.  

e.  The approval by the SAI of such programmes or the furnishing of such 

particulars shall not absolve or relieve the Contractor of any of his duties or 

responsibilities under the contract to complete the whole work within the 

prescribed / stipulated time limit. This is without prejudice to the right of the SAI 

representative to take action against Contractor as per terms and conditions of 

the contract agreement.  

5.  Disruption of Progress  

The Contractor shall give adequate but not less than 1 weeks’ time written notice to 

the SAI whenever planning or progress of the Works is likely to be delayed or 

disrupted unless any further drawing or order, including a direction, instruction or 

approval, is required to be issued by the SAI. The notice shall include details of the 

drawing or order required explaining why and by when it is required and of any delay 

or disruption likely to be suffered if it is late.  

  

6.  Contractor's General Responsibilities  

The Contractor shall provide at his cost everything necessary for the proper execution 

of the works according to the intent and meaning of the Drawings, Bill of Quantities 

and Specifications taken together with whether the same may or may not be 

particularly shown or described therein provided that the same can reasonably be 

inferred there from, and if the Contractor finds any discrepancy in the Drawings or 

between the Drawings, Bill of Quantities and Specifications, he shall immediately and 

in writing refer the same to the SAI Representative who shall decide which is to be 

followed after consultation with Architect.  

The successful tenderer is bound to carry out any items of work necessary for the 

completion of the job even though such items are not included in the Bill of Quantities 

and rates. Instructions in respect of such additional items and their quantities will be 

issued in writing by the SAI representative with the prior consent in writing of the 

Employer.  

The Contractor must co-operate with the other contractors appointed by the Employer 

so that the work shall proceed smoothly to the satisfaction of the SAI.  

The Contractor must bear in mind that all the work shall be carried out strictly in 

accordance with the Specifications as given in these documents and also in 
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compliance of the requirements of the local public authorities and to the requirements 

/ satisfaction / direction of the SAI and no deviation on any account will be permitted.  

The Contractor shall have to use materials from the makes / manufacturers specified 

in the list of materials of approved brand and / or manufacture contained in contract 

documents and as approved by Employer / Architect.  

7.  Safety of Site Operations  

The Contractor shall take full responsibility for the safety, stability and adequacy of all 

site operations and methods of construction including all temporary works, provided 

that the Contractor shall not be responsible, except as may be expressly provided in 

the Contract, for the design or specification of the permanent works. The contractor 

shall maintain safety as per Standard Industrial Safety Code or any other Code 

approved by the SAI.  

8.  Watching & Lighting  

The Contractor shall in connection with the Works provide and maintain at his own 

cost adequate lights, guards, fencing, warning signs and watch & ward staff when and 

where necessary or as directed by the SAI or as directed by duly constituted authority 

for the protection of the works or for the safety and convenience of the public or 

pilferage of materials from site.  

Common facility shall be provided by the main furnishing contractor without any 

additional cost, which shall also be used by other vender / agencies involved in the 

project.  

9. Care of Works  

From the commencement to the certified completion of the whole of Works, the 

contractor shall take full responsibility for the care thereof and of all Temporary 

Works and in case any damage loss or injury shall happen to the works or to any part 

thereof or to any Temporary Works from any cause whatsoever the Contractor shall 

at his own cost repair and make good the same so that on completion, the works shall 

be in good order and condition and in conformity to every respect with the 

requirements of the Contract and the SAI  representative’s  instructions. The 

Contractor shall also be liable for any damage to the Works occasioned by him 

including his subcontractors in the course of any operations carried out by him for the 

purpose of completing any outstanding work and complying with his obligations under 

Clause 32 hereof. The Contractor shall indemnify the Employer from all risks on this 

account.  

10.  (i)  Contractor's Senior Representative for Execution & Coordination of 

Works  

The Contractor shall have on site at all times during working hours throughout the 

course of the Contract at least one competent senior representative who shall be 

empowered to make decisions binding on the Contractor in respect of all matters 

likely to arise in connection with the execution & coordination of the Works at site and 

shall keep the and the Employer informed at all times about the name and 

designation of such representative. Contractor's Senior Representative shall have the 

power to take joint measurement and sign the measurement books / bills.  

Any directions, explanations, instructions or notices given by the SAI to such 

representative shall be held to be given to the Contractor.  
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(ii)  Contractor's Employees  

The Contractor shall provide and employ after approval from the SAI on the site in 

connection with the execution, completion and maintenance of the Works all 

Engineers / technical assistants as are qualified, skilled and experienced in their 

respective trades, foremen and leading hands as are competent to give proper 

supervision, ensuring quality & output to the work they are required to supervise, and 

also such skilled, semi-skilled and unskilled labour as are necessary for the proper 

and timely execution, completion and maintenance of the works.  

(iii)  Removal of Contractor's Employees  

The Contractor shall on the direction of the SAI   immediately dismiss from the works 

any person employed thereon by him who may, in the opinion of the SAI , be 

incompetent or misconduct himself and such person shall not be again employed on 

the works without the permission of the SAI  .  

(iv) Un-authorized Persons  

No unauthorized persons are to be allowed on the site. The Contractor shall instruct 

all such persons to keep out and shall take steps to prevent trespassing.  

11.  Compliance with Statutes, Regulations, Etc.  

The Contractor shall conform to the provisions of any Act of the legislature relating to 

the works, and to the regulations and bye-laws of any authority, and of any water, 

electric supply and other companies and / or authorities with whose systems the 

structure is proposed to be connected, and shall, before making any variations from 

the Drawings or Specifications that may be necessitated by so regulations, give to the 

SAI   written notice, specifying the variation proposed to be made and the reason for 

making it and apply for instructions thereon. In case, the Contractor shall not within 

ten days of submission of such notice, receive such instructions, he shall proceed with 

the work conforming to the provisions, regulations, or bye-laws in question.  

The Contractor shall bring to the attention of the SAI all notices required for execution 

by the said Acts, regulations or bye-laws to be given to any authority and pay to such 

authority, or to any public office all fees that may be properly chargeable in respect of 

the works, and lodge the receipts with the SAI   for reimbursement at actual.  

12.  Setting Out  

The Contractor shall set out the works and shall be responsible for the true and 

perfect setting out of the same and for the correctness of the positions, levels, 

dimensions, and alignment of all parts thereof. If at any time any error in this respect 

shall appear during the progress of the works or within the defects liability period the 

Contractor shall, if so required, at his own expense rectify such error to the 

satisfaction of the SAI.  

13.  (i)  Quality of Materials & Workmanship & Test  

All materials and workmanship shall be the best of the respective kinds described in 

the Con-tract and in accordance with the SAI ’s instructions and shall be subjected 

from time to time to such tests as the SAI ’s may direct at the place of manufacture 

or fabrication or on the Site or at an approved testing laboratory.  

The Contractor shall upon the instruction of the SAI furnish him with documentation 

to prove that the materials & goods comply with the requirements of contract and for 

requirement stated above. The SAI may issue instruction in regard to removal of 

material from site or any work, if these are not in accordance with the Contract. The 
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Contractor shall provide such assistance instruments, machinery, labour and 

materials as are normally required for examining, measuring, sampling and testing 

any material or part of work before incorporation in the works for testing as may be 

selected and required by the SAI.  

(ii)  Samples  

All samples of adequate numbers, sizes, shades & pattern as per specification shall be 

supplied by the Contractor without any extra charge. Apart from adhering to any 

special provision made in the specifications regarding submission of samples the 

contractor shall within 7 days of his receipt of Work Order, provide to the Architect 

samples along with the detailed literature of all materials he proposes to use in the 

work irrespective of the fact that a specific make / material might have been 

stipulated. If certain items proposed to be used are of such nature that samples 

cannot be presented or pre pared at the site, detailed literature / test certificate of 

the same shall be provided to the satisfaction of the SAI. Before submit ting the 

samples / literature, the contractor shall satisfy himself that the material / equipment 

for which he is submitting the samples / literature meet with the requirement of the 

specification. The SAI   shall check the samples and give his comments and / or 

approval to the same. Only when the samples are approved in writing by the SAI, the 

contractor shall proceed with the procurement and installation of the particular 

material / equipment. The approved samples shall be signed by the SAI   for 

identification and shall be kept on record at site office until the completion and 

acceptance of the work and shall be available at the site for inspection / comparison 

at any time. The contractor shall keep with him a duplicate of such samples to enable 

him to process the matter.  

For items of work where the samples are to be made at the site, the same procedure 

shall be followed. All such samples shall be prepared at a place where it can be left 

undisturbed until the completion of the project.  

The SAI shall communicate their comments / approval to the Contractor to the 

samples at his earliest convenience. Any delay that might occur in approving of the 

samples for reasons of its not meeting with the specifications or other discrepancies, 

inadequacy in furnishing samples of best qualities from various manufacturers and 

such other aspects causing delay on the approval of the materials / equipments, etc. 

shall be to the account of the contractor. In this respect the decision of the SAI shall 

be final.  

On delivery of the supplies of materials / equipment for permanent works at the site, 

the contractor shall specifically arrange to get the supply inspected by the SAI   and 

compared with the approved sample and his specific approval obtained before using 

the same in the work.  

(iii)  Cost of Tests  

The cost of making any test shall be borne by the Contractor if such test is intended 

by or provided for in the Specification or Bill of Quantities.  

(iv)  Costs of Tests not provided for, etc.  

If any test is ordered by the SAI which is either  

(a) not so intended by or provided for or  

(b) (in the cases above mentioned) is not so particularized, or  

(c) though so intended or provided for but ordered by the SAI   to be carried out by 

an independent person at any place other than the site or the place of manufacture of 
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fabrication of the materials tested or any Government / approved Laboratory, then 

the cost of such test shall be borne by the Contractor.  

14.  Absence of Specification  

If the specifications do not contain particulars of materials and works which are 

obviously necessary for the proper completion of the works, and the intention to 

include, which is inferred, all such materials and works shall be supplied and executed 

by the Contractor without extra charge. If the Contractor requires additional 

information, he shall, in pursuance of Clause 7.0 hereof, so request in writing well in 

advance to commencement of the particular work to the SAI   who will issue such 

detailed information as necessary within a reasonable time.  

 

15.  Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment will be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the works, nor will any misunderstandings or the obtaining 

of incorrect information or the failure to obtain correct information relieve him from 

any risks or from the entire responsibility for the fulfillment of the contract.  

16.  Contractor's Superintendence  

The Contractor shall give all necessary personal superintendence during the execution 

of the works, and as long, thereafter, as the SAI may consider necessary until the 

expiry of the "Defects Liability Period" stated hereto.  

17.  Access for Inspection  

The Employer and their respective representatives shall at all reasonable times have 

free access to the work and / or to the workshops, factories or other places where 

materials are lying or from which they are being obtained and the Contractor shall 

give to the Employer, they and their representatives every facility necessary for 

checking measurements, inspection and examination and test of the materials and 

workmanship. No person not authorized by the Employer except the representatives 

of public authorities shall be allowed on the works at any time.  

18.  (i)  Examination of Work Before Covering Up  

No work shall be covered up or put out of view without the approval of the SAI and 

the Contractor shall afford full opportunity for the SAI to examine and measure any 

work which is about to be covered up or put out of view and to examine foundations 

before permanent work is placed thereon. The Contractor shall give due notice to the 

SAI of any such work or foundations is or are ready or about to be ready for 

examination and the SAI shall without unreasonable delay, unless he considers it 

unnecessary and advises the Contractor accordingly, attend for the purpose of 

examining and measuring such work or for examining such foundations.  

 

(ii)  Uncovering and making openings  

The Contractor shall uncover any part or parts of the Works or make openings in or 

through the same as the SAI may from time to time direct and shall reinstate and 

make good such part or parts to the satisfaction of the SAI. If any such part or parts 

have been covered up or put out of view after compliance with the requirements of 

sub-clause (i) of this Clause and are found to be executed in accordance with the 

contract the expenses of uncovering, making openings in or through reinstating and 

making good the same shall be borne by the Employer but in any other case all such 

expenses shall be borne by the Contractor and shall be recoverable from him by the 

Employer or may be deducted by the Employer from any monies due or which may 

become due to the Contractor.  
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19.  Assignment  

The whole of the works included in the contract shall be executed by the Contractor 

and the Contractor shall not directly or indirectly transfer, assign or sublet the 

contract or any part / share thereof or any interest therein without the prior written 

consent of the Employer / Architect and no undertaking shall relieve the Contractor 

from the full and entire responsibility of the contract or from active superintendence 

of the works during their progress.  

20.  Works to be measured  

The SAI representative may from time to time intimate to the Contractor that he 

requires the works to be measured, and the Contractor shall forthwith attend or send 

a qualified Representative to assist the SAI representative in taking such 

measurements and calculations and to furnish all particulars or to give all assistance 

required by any of them.  

Should the Contractor not attend or neglect or omit to send such Representative, then 

the measurement taken by the SAI or a person approved by him shall be taken to be 

correct measurements of the works. Such measurements shall be taken in accordance 

with the Mode of Measurements detailed in the Specifications. 

The SAI shall take joint measurements with the contractor and the measurements 

shall be entered in the measurement book / sheet by the SAI 's representative.  

The Contractor or his Representative may at the time of measurement take such 

notes and measurements as he may require.  

21. Deviation, Extra Items and Pricing 

Overall deviation limit (including cost of extra items & Deviation) shall be 25%. 

Deviation upto 1.25 times of contract amount shall be approved by Engineer-

in-Charge with recorded reasons. All the deviated quantities shall be paid at 

agreement rates. 

The completion cost of the agreement shall not exceed 1.25 times of the 

tendered amount and the contractors should keep a check and watch over the 

amount of work done & do not execute work beyond 1.25 times of the 

tendered amount. 

The payment of extra/substituted items born on DSR shall be paid as per DSR 

rates applicable to the agreement plus prevailing cost index and plus / minus 

%age above or below of quoted contract amount. 

The payment of the non-scheduled extra items shall be paid as per the 

prevailing market rate. 

22.   Work is to be carried out to the Satisfaction of SAI  

The Contractor shall carry out all the works strictly in accordance with 

Drawings, detailed Specifications and instructions of the SAI . If in the opinion 

of the Architect changes have to be made in the works, the Contractor shall 

carry out the same, and payment, if any, arising out of these shall be made as 

per the terms of the contract.  

23. (i)  Removal of Improper Work & Materials  

The SAI   shall, during the progress of the works, have power to order in 

writing from time to time the removal from the works within such reasonable 

time or times as may be specified in the order, of any materials which in the 
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opinion of the SAI are not in accordance with the Specifications or the 

instructions of the SAI , the substitution of proper materials, and the removal 

and proper re-execution of any work executed with materials or workmanship 

not in accordance with the Drawings and Specifications or instructions, and the 

Contractor shall forthwith carry out such order at his own cost. In case of 

default on the part of the Contractor to carry out such order, the Employer 

shall have the power to employ and pay other persons to carry out the same, 

and all expenses consequent thereon, or incidental thereto, as certified by the 

SAI representative shall be borne by the Contractor, or may be deducted by 

the Employer from any moneys due, or that may become due, to the 

Contractor.  

(ii)  Default of Contractor in Compliance  

If the Contractor after receipt of written notice from the SAI   requiring 

compliance within ten days fails to comply with such further drawings and / or  

SAI representative's instructions the Employer may employ and pay other 

persons to execute any such work whatsoever that may be necessary to give 

effect thereto, and all costs incurred in connection therewith shall be 

recoverable from the Contractor by the Employer on the Certificate of the SAI 

representative as a debt or may be deducted by him from any moneys due to 

the Contractor.  

(iii)  Inspection & Testing During Manufacture  

The SAI   shall be entitled during manufacture to inspect, examine and test on 

the Contractor's premises during working hours the materials and 

workmanship and check the progress of manufacture of all fabrication 

materials / items to be supplied under the Contract, and if part of the said 

materials / items are being manufactured on other premises the Contractor 

shall obtain for the SAI   permission to inspect, examine and test as if the said 

Plant were manufacturing on the Contractors premises. Such inspection, 

examination or testing if made shall not relieve the Contractor from any 

obligation under the Contract.  

(iv)  Dates for Inspection & Testing  

The Contractor shall agree with the SAI the date on and the place at which any 

plant / works will be ready for testing as provided in the Contract and unless 

the SAI shall attend at the place so named on the date agreed the Contractor 

may proceed with the tests, which shall be deemed to have been made in the 

SAI ’s presence, and shall forthwith forward to the SAI   duly certified copies of 

the test readings. The SAI   shall give the Contractor 24 hours notice in writing 

of his intention to attend the tests. All costs of testing shall be borne by the 

contractor. All outstation travel expenses shall be borne by the owner but in 

case re-inspections are required as per clause No. 29 (ix) the travel expenses 

shall be on contractors account.  

(v)  Facilities for Testing at Manufacturer's Works  

Where the Contract provides for tests on the premises of the Contractor or of 

any sub-contractor the Contractor shall provide such assistance, labour, 

materials, electricity, fuel, stores, apparatus and instruments as may be 

requisite and as may be reasonably demanded to carry out such tests 

efficiently.  
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(vi)  Certificate of Testing  

As and when fabricated materials shall pass the tests referred in this, the SAI 

shall furnish to the Contractor a certificate in writing to that effect.  

(vii)  Rejection  

If as a result of such inspection, examination or test of the works (other than a 

Test on Completion under Clause 16.0) the SAI shall decide that such material 

is defective or not in accordance with the Contract he shall notify the 

Contractor accordingly stating in writing his objection and reasons therefore. 

The Contractor shall with all speed make good the defect or ensure that the 

material complies with the Contract. Thereafter, if required by the SAI 

representative, the tests shall be repeated under the same terms and 

conditions save that all reasonable expenses to which the Employer may be 

put by the repetition of the tests shall be deducted from the Contract Sum.  

(viii)  Delivery of Materials & Equipment  

Unless the SAI shall otherwise direct, no material shall be delivered to site 

until the SAI   shall have issued, in respect of such material, a certificate under 

Clause 23 (vi) (Certificate of Testing). Likewise, Fabricated Materials or 

Contractor's Equipment shall be delivered to Site only upon an authorization in 

writing applied for and obtained by the Contractor from the SAI.  

The Contractor shall be responsible for the reception on site of all Materials 

and Contractor's Equipment delivered for the purposes of the Contract.  

(ix)  Inspection & Testing and Re-inspection & Re-testing  

All deficiencies revealed by testing and inspection shall be rectified by the 

Contractor at his own expense and to the satisfaction and approval of the SAI. 

Rectified components shall be subject to retesting and re-inspection.  

 

(x)  Inspection Reports  

The Contractor shall provide the SAI with five copies of reports of all 

inspections and tests.  

 

24.  Virtual Completion Certificate  

The SAI   shall issue the virtual completion certificate when in his opinion, the works 

have been substantially completed in all respects and necessary approvals are 

obtained by the Contractor. The Defects Liability Period shall commence from the date 

of virtual completion as certified by the SAI.  

25.  Contractor Liable for Damages, defects during defect liability Period 

If the contractor or his working people or servants shall break, deface, injure or 

destroy any part of building in which they may be working, or any building, road, road 

kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, 

trees, grass or grassland, or cultivated ground contiguous to the premises on which 

the work or any part is being executed, or if any damage shall happen to the work 

while in progress, from any cause whatever or if any defect, shrinkage or other faults 

appear in the work within twelve months (six months in the case of work costing Rs. 

Ten lacs and below except road work) after a certificate final or otherwise of its 

completion shall have been given by the Engineer in- Charge as aforesaid arising out 

of defect or improper materials or workmanship the contractor shall upon receipt of a 

notice in writing on that behalf make the same good at his own expense or in default 

the Engineer-in-Charge cause the same to be made good by other workmen and 
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deduct the expense from any sums that may be due or at any time thereafter may 

become due to the contractor, or from his security deposit or the proceeds of sale 

thereof or of a sufficient portion thereof. The security deposit of the contractor shall 

not be refunded before the expiry of twelve months (six months in the case of work 

costing Rs. Ten lacs and below except road work) after the issue of the certificate 

final or otherwise, of completion of work, or till the final bill has been prepared and 

passed whichever is later. Provided that in the case of road work, if in the opinion of 

the Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities 

of the contractor under this contract, half of the security deposit will be refundable 

after six months and the remaining half after twelve months of the issue of the said 

certificate of completion or till the final bill has been prepared and passed whichever 

is later. 

26. Payment Terms  

 Any payment will be released only after signing of Agreement as per the following   

payment terms:  

Defects Liability Period 12 months after completion of work 

Date of Commencement After 7 working days from the date of 

acceptance of work order 

Date of Completion 45 days after the due date of 

commencement 

Value of work for interim Payment Total 3 bills  

Minimum value of work done should be for 

Rs. 8 lakhs for each running bill. 

Retention money / security  deposit 5% on total project cost to be recovered from 

each running bills. 

Subject to the terms of the contract, in case the contract is terminated, payment 

towards services will be made on pro rata basis, for the works completed, after 

deducting applicable penalty and TDS/other applicable.  

 

27.    Approval Only by No Dues Certificate  

(i)  Final Completion Certificate  

On successful completion of entire works covered by the Contract to the full 

satisfaction of Employer /  SAI representative, the Contractor shall ensure that the 

following works have been completed to the satisfaction of  SAI : (a) clear the site of 

all scaffolding, wiring, pipes, surplus materials, Contractor's labour, equipment and 

machinery (b) demolish, dismantle and remove all Contractor's site offices and other 

temporary works, structures and constructions and other items and things 

whatsoever brought upon or erected at the site or any land allotted to the Contractor 

by the Owner and not incorporated in the permanent works (c) remove all rubbish, 

debris etc. from the site and the land allotted to Contractor and shall clear, level and 

dress, compact the site as required and said land to the satisfaction of the SAI   (d) 

shall put the Owner in undisputed custody and possession of the site and all land 

allotted by the Owner to the Contractor (e) All defects / imperfections have been 

attended & rectified to full satisfaction of the SAI during the Defect Liability Period.  
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Unless the Contractor shall have fulfilled the provisions of the clause, the works shall 

not be deemed to have been completed.  

Upon the satisfactory fulfillment by Contractor as stated above, the Contractor shall 

be entitled to apply to the SAI for a Final Completion Certificate in respect of the 

entire work.  

If the SAI is satisfied of the completion of the work relative to which the Completion 

Certificate has been sought, the SAI shall within 14 (fourteen) days of the receipt of 

the application for Completion Certificate, issue a Completion Certificate in respect of 

the works for which the Completion Certificate has been applied.  

This issuance of a Completion Certificate shall be without prejudice to the Employer's 

rights and Contractor's liabilities under the Contract, including the Contractor's 

liability for the Defect Liability Period nor shall the issuance of a Completion 

Certificate in respect of the works or work at any site be construed as a waiver of any 

right or claim of the Employer against the Contractor in respect of work or the works 

at the site and in respect of which the Final Completion Certificate has been issued.  

(ii)  No Dues Certificate  

The Contract shall remain valid and shall remain incomplete until no dues Certificate 

shall have been signed by the SAI representative and delivered to the Employer with 

a copy to the contractor. Such a certificate shall be given by the SAI representative 

within 30 days of completion of defects liability period (the last period to be 

considered if different periods to be considered if different parts of the work) or within 

30 days from the date of payment of final bill whichever is later.  

28.  (i)  Basic Cost  

The material(s) required for execution of any item for which a sum has been provided 

as a basic cost price in the tender, shall be procured by the contractor on Employer’s 

instruction from an agency nominated by the Employer. Every sum in the bill of 

quantities which contains either as a whole or part the amount as prime cost price of 

the materials shall be varied by substitution of the actual cost of the materials.  

No variation shall be made in respect to the percentage quoted for labour and to 

cover for overheads & profits on account of variation in the prices, as above. The 

basic price of the material shall be inclusive of all taxes and the cost has to be verified 

from the actual purchased bills. The billed amount shall be finalized as per the basic 

cost in both ways i.e. plus or minus from the quoted rates.  The contractor has to 

provide the purchase bill with GST detail  

29.  Work by Other Agencies 

The Employer / Architect reserves the right to use premises and any portions of the 

site for the execution of any work not included in this contract which it may desire to 

have carried out by other persons simultaneously, and the Contractor shall allow all 

reasonable facilities for the execution of such work and carry out his work in 

coordination / cooperation with other agencies, but shall not be required to provide 

any plant or material for the execution of such work except by special arrangement 

with the Employer. Such work shall be carried out in such manner as not to impede 

the progress of the works included in the Contract and the Contractor shall not be 

responsible for any damage or delay which may happen to or occasioned by such 

work  
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30.  Insurance Policies  

The Contractor shall be responsible for all injury or damage to persons, animals or 

things, and for all damage to property which may arise from any factor / omission on 

the part of the Contractor or any Sub-Contractor or any nominated Sub-Contractor or 

any of their employees. The liability under this clause shall cover also, interalia any 

damage to structures, whether immediately adjacent to the works or otherwise, any 

damage to roads, streets, footpaths, bridges as well as damage caused to the building 

and other structures and works forming the subject matter of this contract. The 

Contractor shall also be responsible for any damage caused to the buildings and other 

structures and works forming the subject matter of this contract due to rain, wind, 

fire, flood or high tide or other inclemency of weather. The Contractor shall indemnify 

and keep indemnified the Employer and hold him harmless in respect of all and any 

loss and expenses arising from any such injury or damage to persons or property as 

aforesaid and also against any claim made in respect of injury or damage, whether 

under any statute or otherwise and also in respect of any award or compensation or 

damage consequent upon such claims. The Contractor shall, at his own expense, 

effect and maintain till issue of the virtual completion certificate under this contract, 

with an insurance company approved by the Employer, an All Risks Policy (CAR 

Policy) for Insurance for an amount equal to 125% of Contract value including 

earthquake risk in the joint names of the employer and the contractor (the name of 

the former being placed first in the policy) against all risk as per the standard all risk 

policy for Contractors and deposit such policy or policies with the employer before 

commencing the works.  

The Contractor shall reinstate all damage of every sort mentioned in this clause so as 

to do delivery of the whole of the works complete and perfect in every respect and so 

as to make good or otherwise satisfy all claims for damage to property or third 

parties.  

The Contractor shall also indemnify and keep indemnified the Employer against all 

claims which may be made against the Employer by any person in respect of anything 

which may arise in respect of the works or in consequence thereof and shall at his 

own expense, effect and maintain until the virtual completion of the contract, with an 

Insurance Company approved by the employer a third party insurance policy in the 

joint names of the Employer and the contractor (name of the former being placed first 

in the policy) against such risks and deposit such policy or policies before 

commencement of the works. The minimum limit of the coverage under the policy 

shall be Rs. 5.00 lacs per person for any one accident or occurrence and Rs. 20.00 

lacs in respect of damage to property for any one accident or occurrence. The 

Contractor shall also indemnify the employer against all claims which may be made 

upon the Employer, whether under the Workmen's Com-pensation Act or any other 

statute in force, during the currency of this contract or at Common Law in respect of 

any employee of the Contractor or of sub-contractor and shall be at his own expense 

effect and maintain until the virtual completion of the contract, with an Insurance 

Company, approved by the Employer, a policy of Insurance against such risks and 

deposit such policy or policies with the Employer from time to time during the 

currency of this contract.  

In default of the contractor insuring as provided above, the employer may so insure 

and may deduct the premiums paid from any money due or which may become due 

to the contractor.  

The contractor shall be responsible for any liability which may not be covered by the 

Insurance Policies re-ferred to above and also for all other damages to any person, 
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animal or defective carrying out of this contract, whatever, may be the reasons due to 

which the damage shall have been caused.  

The contractor shall also indemnify and keep indemnified the Employer against all and 

any costs, charges or expenses arising out of any claim or proceedings relating to the 

works and also in respect of any award of damage or compensation arising there 

from.  

Without prejudice to the other rights of the employer against contractors in respect of 

such default, the employer shall be entitled to deduct from any sums payable to the 

contractor the amount of any damages, compensation costs, charges & other 

expenses paid by the employer and which are payable by the contractor under this 

clause.  

The Contractor shall upon settlement by the Insurer of any claim made against the 

insurer pursuant to a policy taken under this clause, proceed with due diligence to 

rebuild or repair the works destroyed or damaged. In this event all the monies 

received from the Insurer in respect of such damage shall be paid to the Contractor 

and the Contractor shall not be entitled to any further payment in respect of the 

expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 

damaged.  

The Contractor, in case of re-building or reinstatement after damage shall be entitled 

to such extension of time for completion as the SAI may deem fit, but shall, however, 

not be entitled to reimbursement by the employer of any shortfall or deficiency in the 

amount finally paid by the insurer in settlement of any claim arising as set out herein.  

Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to effect, for their respective portions of the works, similar 

policies of insurance in accordance with the provisions of this clause and shall produce 

or cause to produce to the employer such policies. The contractor shall not permit a 

nominated sub-contractor to commence work at the site unless the said insurance 

policies are submitted. In the event of failure of the sub-contractor to take out such a 

policy of insurance before commencing the works at the site, the contractor shall be 

responsible for any claim or damage attributable to the said sub- contractor.  

 

31.  Commencement of Works  

Within 7 Calendar days from the date of issue of Work Order, the contractor shall 

begin the works and shall regularly proceed with and complete the same on or before 

the "Date of Completion" stated in the Appendix subject nevertheless to the 

provisions for extension of time hereinafter contained.  

32. (i) Possession of Site  

Save in so far as the Contract may prescribe the extent of portions of the Site of 

which the Contractor is to be given possession from time to time and the order in 

which such portions shall be made available to him and subject to any requirement in 

the Contract as to the order in which the Works shall be executed, the Employer will 

within 3 days from the written request to commence the Works give to the Contractor 

possession of so much of the Site as may be required to enable the Contractor to 

commence and proceed with the programme referred to in Clause 49 hereof (if any) 

and otherwise in accordance with such reason able proposals of the Contractor as he 

shall, by notice in writing to the SAI , make & will from time to time as the Works 

proceed give to the Contractor possession of such further portions of the Site as may 

be required to enable the Contractor to proceed with the construction of the Works 
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with due dispatch in accordance with the said programme or proposals (as the case 

may be).  

If the Contractor suffers delay or incurs expense from failure on the part of the 

Employer to give possession in accordance with the terms of this clause the SAI   

shall grant an extension of time for the completion of the works without any 

compensation for delay.  

(ii)  Way leaves, etc.  

The Contractor shall bear all expenses and charges for special or temporary way 

leaves required by him in connection with access to the Site. The Contractor shall also 

provide at his own cost any additional accommodation outside the Site required by 

him for the purpose of the Works.  

33.  Time for Completion  

The entire work i.e. works mentioned in the tender document is to be completed in all 

respects within the time stated in Appendix to "Form of Tender" or such extended 

time as may be allowed under clause 34 hereof. Time is the essence of the contract 

and shall be strictly observed by the contractor.  

If required in the contract or as directed by the SAI, the contractor shall complete 

certain portion of the work before the completion of the whole of the work. However, 

the completion date for whole of the work shall not change.  

34. Extension of Time for Completion  

If the Contractor needs an extension of time for the completion of the work or if the 

completion of work is likely to be delayed for any reasons beyond the due date of 

completion stipulated in the contract, the Contractor shall apply to the Employer for 

extension of time in writing at least 30 days before the expiry of the scheduled time 

and while applying for extension of time, Contractor shall furnish the reasons in detail 

and his justification, if any, for the delays. While granting extension, the SAI shall 

notify the contractor the period of time which will not qualify for levy of liquidated 

damages.  

For the balance period in excess of original stipulated period and authorized extension 

of time granted i.e. period not qualifying for levy of liquidated damages, by the 

Employer, the provision of liquidated damages as stated under Clause 39 will become 

applicable.  

Further, the contract shall remain in force even for the period beyond the due date of 

completion irrespective whether the extension is granted or not.  

35. Compensation for Delay  

If the contractor fails to maintain the required progress to complete the work and 

clear the site on or before the contract or justified extended date of completion as per 

clause 34 (excluding any extension under Clause 34), he shall, without prejudice to 

any other right or remedy available under the law to the Government on account of 

such breach, pay as compensation the amount calculated at the rates stipulated 

below for every completed day/ month (as determined) that the progress remains 

below that the work remains incomplete If there is no hindrance, compensation shall 

be levied if work is incomplete. 
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Compensation for delay of work  

(i) With maximum rate 1% (one percent) per month of delay to be computed 

on per day basis based on quantum of damage suffered due to stated delay 

on the part of Contractor. if scheduled completion of work is more than one 

year.  

(ii) With rate 1% (one percent) to 2% (two percent) (maximum) per month of 

delay to be computed on per day basis based on quantum of damage 

suffered due to stated delay on the part of Contractor. if scheduled 

completion of work is more than six months and up to one year.  

(iii) With rate 2% (two percent) to 5% (five percent) (maximum) per month of 

delay to be computed on per day basis based on quantum of damage 

suffered due to stated delay on the part of Contractor. if scheduled 

completion of work is up to six months. 

Provided always that the total amount of compensation for delay to be paid under 

this condition shall not exceed 10 % of the accepted Tendered Value of work 

36. (i)  Rate of Progress  

The whole of the materials, plant and labour to be provided by the Contractor and the 

mode, manner and speed of execution and maintenance of the Works are to be of a 

kind and conducted in a manner to the satisfaction of the SAI. Should the rate of 

progress of the Works or any part thereof be at any time be in the opinion of the SAI 

too slow to ensure the completion of the whole of the Works by the prescribed time or 

extended time for completion, the SAI shall so notify the Contractor in writing and the 

Contractor shall thereupon take such steps as considered necessary by the SAI to 

expedite progress so as to complete the Works by the prescribed time or extended 

time for completion. Such communications from the SAI neither shall relieve the 

contractor from fulfilling obligations under the contract nor he will be entitled to raise 

claims arising out of such directions.  

(ii)  Work during Night or on Holidays  

Subject to any provision to the contrary contained in the Contract none of the 

permanent work shall save as herein provided be carried on during the night or on 

Holidays without the permission in writing of the SAI, save when the work is 

unavoidable or absolutely necessary for the saving of life or property or for the safety 

of the Works in which case the Contractor shall immediately advise the SAI. Provided 

always that the provisions of this clause shall not be applicable in the case of any 

work, which becomes essential to carry out by rotary or double shifts in order to 

achieve the progress & quality of the part of the works being technically required / 

continued with the prior approval of the SAI.  

All work at night shall be carried out without unreasonable noise & disturbance and 

with the approval of the SAI & in addition that of the local authority, if so applicable. 

The Contractor shall indemnify the Employer from and against any liability for 

damages on account of noise or other disturbance created while or in carrying out the 

work and from and against all claims, demands, proceedings, costs, charges & 

expenses whatsoever in regard or in relation to such liability.  
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37.  Suspension of Work  

The Contractor shall on the written order of the SAI suspend the progress of the 

Works or any part thereof for such time or times and in such manner as the SAI may 

consider necessary and shall during such suspension properly protect and secure the 

work so far as is necessary in the opinion of the SAI. The extra cost including all 

running wages to be paid on the Site, salaries, depreciation and maintenance of plant, 

Site on costs and overhead costs of the Contract relatable to the works done or 

incurred by the Contractor in giving effect to the SAI ’s instructions under this Clause 

shall, be borne and paid by the Employer unless such suspension is:  

(a)  otherwise provided for in the Contract  

or  

(b) necessary by reason of inclement weather conditions affecting adversely the 

safety or quality of the Works.  

or  

(c)  necessary by reason of some default on the part of the contractor  

Provided that the Contractor shall not be entitled to recover any such extra 

cost unless he gives notice in writing of his intention to claim to the SAI within 

28 days of the SAI ’s order. The SAI shall settle and determine such extra 

payment and / or extension of time under relevant Clause hereof to be made 

to the Contractor in respect of such claim as shall in the opinion of the SAI be 

fair and reasonable and the SAI ’s decision shall be final and binding.  

 

38.  Performance Guarantee 

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the tendered amount in addition to other deposits mentioned elsewhere in 

the contract for his proper performance of the contract agreement, (not withstanding 

and/or without prejudice to any other provisions in the contract) within 20 days from 

the date of issue of letter of acceptance. This period can be further extended by the 

Engineer-in-Charge up to a maximum period as specified in Special Conditions of 

Contract on written request of the contractor stating the reason for delays in 

procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. 

This Guarantee shall be in the form of Insurance Surety Bonds, Account Payee 

Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial 

Banks. In case a fixed deposit receipt of any Bank is furnished by the contractor to 

the SAI as part of the performance guarantee and the Bank is unable to make 

payment against the said fixed deposit receipt, the loss caused thereby shall fall on 

the contractor and the contractor shall forthwith on demand furnish additional 

security to the SAI to make good the deficit. 

 

ii. The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 1 year claim period beyond that. In case the time for completion of 

work gets enlarged, the contractor shall get the validity of Performance Guarantee 

extended to cover such enlarged time for completion of work. After recording of the 

completion certificate for the work by the competent authority, the performance 

guarantee shall be returned to the contractor, without any interest. However, in case 

of contracts involving maintenance of building and services/any other work after 

construction of same building and services/other work, then 50% of Performance 

Guarantee shall be retained as Security Deposit.  
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iii. The Engineer-in-Charge shall make a claim under the performance guarantee except 

for amounts to which the SAI is entitled under the contract (not withstanding and/or 

without prejudice to any other provisions in the contract agreement) in the event of: 

 

 (a) Failure by the contractor to extend the validity of the Performance Guarantee as 

 described herein above, in which event the Engineer-in-Charge may claim the full 

amount  of the Performance Guarantee. 

 

 (b) Failure by the contractor to pay SAI any amount due, either as agreed by  the 

contractor or determined under any of the Clauses/Conditions of the agreement, within 

 30 days of the service of notice to this effect by Engineer in-Charge. 

 

iv. In the event of the contract being determined or rescinded under provision of any of 

the Clause/Condition of the agreement, the performance guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the SAI. 

 

v. The performance Guarantee shall be refunded to the contractor after Completion and 

successful handing over of the project and issuance of Completion Certificate. 

However, in case of contracts involving Maintenance of building and services /any 

other work after construction of same building and services/ other work, then 50% of 

performance guarantee shall be returned to the contractor, without any interest after 

Completion and successful handing over of the project and issuance of Completion 

Certificate. The balance 50% shall be returned after Successful completion of 

Maintenance period. 

  

39.  (i)  Default of Contractor  

If the Contractor being an individual or a firm commits any "act of insolvency", or 

shall be adjudged an insolvent or being an Incorporated Company shall have an order 

for compulsory winding up made against it as pass an effective resolution for winding 

up voluntarily or subject to the supervision of the Court and the Official Assignee or 

the Liquidator in such acts of insolvency or winding up, as the case may be, shall be 

unable within seven days after notice to him requiring him to do so, to show to the 

reasonable satisfaction of the SAI that he is able to carry out and fulfill the Contract 

and to give security therefore, if so required by the SAI .  

Or if the Contractor (when an individual, firm or incorporated Company) shall suffer 

execution or other process of Court attaching property to be issued against the 

Contractor.  

Or shall suffer any payment under this Contract to be attached by or on behalf of any 

of the creditors of the Contractor.  

Or shall assign or sublet this Contract without the consent in writing of the Employer.  

Or shall charge or encumber this Contract or any payments due or which may become 

due to the Contractor hereunder.  

Or if the SAI shall certify in writing to the Employer that the Contractor.  

(a)  Has abandoned the Contract, or  

(b)  Has failed to commence the works, or has without any lawful excuse under 

these conditions suspended the progress of the works for fourteen days after 

receiving from the SAI’s notice to proceed with the work  

Or  

(c)  Has failed to proceed with the works with such due diligence and failed to 

make such due progress as would enable the works to be completed within the 

time agreed upon,  

Or  
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(d)  Has failed to remove materials from the site or to pull down and replace work 

for seven days after receiving from the SAI written notice that the said 

materials or work were condemned and rejected by the SAI under these 

conditions,  

Or  

(e)  Has neglected or failed persistently to observe and perform all or any of the 

acts, matters or things by this contract to be observed & performed by the 

Contractor for seven days after written notice shall have been given to the 

Contractor requiring the Contractor to observe or perform the same.  

Then and in any of the said cases the Employer may, notwithstanding any 

previous waiver, after giving seven days’ notice in writing to the Contractor, 

determine the Contract, but without thereby affecting the powers of the SAI or 

the obligations and liabilities of the Contractor, the whole of which shall 

continue in force as fully as if the Contract had not been so determined, and as 

if the works subsequently executed had been executed by or on behalf of the 

Contractor. And further, the Employer by his agents or servants may enter 

upon and take possession of the works and all plants, tools, scaffoldings, 

sheds, machinery, steam and other power utensils and materials lying upon 

the premises or the adjoining lands or roads and use the same as his own 

property or may employ the same by means of his own servants and workmen 

in carrying on and completing the works or by employing any other Contractor 

shall not in any way interrupt or do any act, matter or thing to prevent or 

hinder such other Contractor or other person or persons employed for 

completing and finishing or using the materials and plant for the works. When 

the works shall be completed or as soon, thereafter, as convenient the SAI 

shall give a notice in writing to the Contractor to remove his surplus materials 

and plant and should the Contractor fail to do so within a period of fourteen 

days after receipt thereof by him, the Employer may sell the same by public 

auction, and give credit to the Contractor for the net amount realized. The SAI 

shall, thereafter, ascertain and certify in writing under his hand what (if 

anything) shall be due or payable to or by the Employer, for the value of the 

said plant and materials so taken possession of by the Employer and the 

expense or loss which the Employer shall have been put to in procuring the 

works to be completed and the amount, if any, owing to the Contractor and 

the amount which shall be so certified shall thereupon be paid by the Employer 

to the Contractor or by the Contractor to the Employer, as the case may be, & 

the Certificate of the SAI shall be final and conclusive between the parties.  

 

40.  Security Deposit / Retention Money  

 

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit SAI at the time of making any payment to him for 

work done under the contract to deduct a sum at the rate of 2.5% of the gross 

amount of each running and final bill till the sum deducted will amount to 

security deposit of 2.5% of the tendered value of the work. Such deductions 

will be made and held by SAI by way of Security Deposit unless he/they 

has/have deposited the amount of Security at the rate mentioned above in 

cash or in the form of Government Securities or fixed deposit receipts. In case 

a fixed deposit receipt of any Bank is furnished by the contractor to the SAI as 

part of the security deposit and the Bank is unable to make payment against 

the said fixed deposit receipt, the loss caused thereby shall fall on the 

contractor and the contractor shall forthwith on demand furnish additional 

security to the SAI to make good the deficit. 
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All compensations or the other sums of money payable by the contractor 

under the terms of this contract may be deducted from, or paid by the sale of 

a sufficient part of his security deposit or from the interest arising therefrom, 

or from any sums which may be due to or may become due to the contractor 

by SAI on any account whatsoever and in the event of his Security Deposit 

being reduced by reason of any such deductions or sale as aforesaid, the 

contractor shall within 10 days make good in cash or fixed deposit receipt 

tendered by the State Bank of India or by Scheduled Banks endorsed in favour 

of SAI NRC Sonepat, any sum or sums which may have been deducted from, 

or raised by sale of his security deposit or any part thereof. The security 

deposit shall be collected from the running bills and the final bill of the 

contractor at the rates mentioned above. The security deposit will be released 

after completion of DLP. 

41.  Certificates & Payment  

 (i)  Final Bill  

a)  The Contractor shall submit final bill within 45 days from the date of issue 

of virtual completion certificate with all relevant information and details 

including as-built drawings, operation and maintenance manual, 

photographs etc. complete. The last date of submission of all relevant 

documents shall be reckoned as the date of final submission.  

b) The SAI representative within 45 days of submission of the final bill, shall 

issue a certificate of payment against the final bill to the Employer who 

shall thereupon, within 45 days from the date of receipt of the certificate, 

shall release the balance payment to the contractor after effecting all 

recoveries, including advances & payments against interim certificates.  

(iv)  The SAI   shall have power to withhold Certification if the works or any parts 

thereof are not being carried out to his satisfaction.  

(v)  The SAI   may by any Certificate make any correction in any previous 

Certificate, which shall have been issued by him.  

(vi)  No payment shall be made to the Contractor if the Contractor fails to insure 

the works & keep them insured till the issue of the Virtual Completion 

Certificate.  

42.  Arbitration  

All disputes or difference of any kind whatsoever which shall at any time arise 

between the parties hereto touching or concerning the works or the execution thereof 

of this maintenance thereof of this contract or the construction remaining operation or 

effect thereof or to the rights or liabilities of the parties or arising out of or in relation 

thereto whether during or after determination, foreclosure or breach of the contract 

(other than those in respect of which the decision of any person is by the contract 

expressed to be final and binding) shall after written notice by either party to the 

contract to the other of them and to the *Appointing Authority who shall be appointed 

for the purpose by the Employer (Sports Authority of India) be referred for 

adjudication to a sole Arbitrator to be appointed as hereinafter provided.  

*  Appointing Authority  

The Appointing Authority will be the RD Sports Authority of India NRC Sonepat  

The names of the Arbitrator will be selected from one of the following 

disciplines, in order of preference:  
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(a)  Retired High Court / Supreme Court Judges, who have experience in 

handling Arbitration cases.  

(b)  Members of the Council of Arbitration. 

(c)   Fellow of Institution of Architects.  

(d)  Eminent retired Chief Architect from State / Centre / P.W.D. / Public 

Sector undertakings of good reputation and integrity.  

For the purpose of appointing the sole Arbitrator referred to above, the Appointing 

Authority will send within thirty days of receipt by him of the written aforesaid notice, 

to the contractor a panel of three names of persons who shall be presently 

unconnected with the organization for which the work is executed.  

The contractor shall on receipt by him of the names as aforesaid, select any one of 

the persons named to be appointed as a sole Arbitrator and communicate his name to 

the Appointing Authority within thirty days of receipt by him of the names. The 

Appointing Authority shall thereupon without any delay appoint the said person as the 

sole Arbitrator. If the Contractor fails to communicate such selection as provided 

above within the period specified, the Appointing Authority shall make the selection 

and appoint the selected person as the Sole Arbitrator.  

If the Appointing Authority fails to send to the Contractor the panel of three names as 

aforesaid within the period specified, the Contractor shall send to the Appointing 

Authority a panel of three names of persons who shall all be unconnected with either 

party. The Appointing Authority shall on receipt by him of the names as aforesaid 

select any one of the persons named and appoint him as sole Arbitrator. If the 

Appointing Authority fails to select the person and appoint him as the sole Arbitrator 

within 30 days of receipt by him of panel and inform the Contractor accordingly, the 

contractor shall be entitled to appoint one of the persons from the panel as the sole 

Arbitrator and communicate his name to the Appointing Authority.  

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 

or vacates his office due to any reason whatsoever another sole Arbitrator shall be 

appointed as aforesaid.  

The work under the Contract shall, however, continue during the arbitration 

proceedings and no payment due or payable to the contractor shall be withheld on 

account of such proceedings.  

The Arbitrator shall be deemed to have entered on the reference of the date he issues 

notice to both parties fixing the date of the first hearing.  

The Arbitrator may from time to time, with the consent of the parties, enlarge the 

time for making and publishing the award.  

The Arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. The Arbitrator shall decide each dispute in accordance with the terms 

of the contract and give a reasoned award. The venue of arbitration shall be such 

place as may be fixed by the Arbitrator in his sole discretion.  

The fees, if any, of the Arbitration shall, if required to be paid the award is made and 

published, be paid half by each of the parties. The costs of the reference and of the 

award including the fees, if any, of the Arbitration who may direct to and by whom 

and in what manner such costs or any part thereof shall be paid and may fix or settle 

the amount of costs be so paid.  
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The award of the Arbitrator shall be final and binding on both parties.  

Subject to aforesaid the provision of the Arbitration Act 1996 or any statutory 

modification or re-enactment therefor and the rules made there under, and for the 

time being in force, shall apply to the arbitration proceeding under this Clause.  

In all cases the arbitrator shall give reasons for the award.  

It is also a term of the contract that if contractor(s) do / does not make any 

demand for arbitration in respect of any claim(s) within 90 days of receiving 

intimation from SAI that the bill after due verification is passed for payment 

of a lesser amount, or otherwise, the contractor’s right under this agreement 

to refer to arbitration shall be deemed to have been forfeited and SAI shall 

be relieved and discharged of their liability under this agreement in respect 

of such claim(s). Further it is agreed that for the purpose of this clause, such 

notice is deemed to have been received by the contractor(s) within 2 days of 

posting of the letter by SAI or when delivered by hand immediately after 

receipt thereof by the contractor(s), whichever is earlier. Further, letter 

signed by the officials of SAI that the letter was so posted to the 

contractor(s) shall be conclusive.  

43.  Urgent Repairs  

If by reason of any accident or failure or other event occurring to in or in connection 

with the Works, or any part thereof, either during the execution of the Works or 

during the Period of Defect Liability / Maintenance any remedial or other work or 

repair shall, in the opinion of the SAI be urgently necessary for security and safety of 

life or for the works or of adjoining property, and the Contractor is unable or unwilling 

at once to do such work or repair, the Employer may employ his own or other 

workmen do such work or repair, as the SAI or the SAI 's representative may 

consider necessary. If the work or repair so done by the Employer which is in the 

opinion of the SAI representative, the Contractor was liable to do at his own expense 

under the Contract, all costs and charges incurred by the Employer in so doing shall 

on demand be paid by the Contractor to the Employer or may be deducted by the 

Employer from any monies due or which may become due to the Contractor. Provided 

always that the SAI   or the SAI 's representative (as the case may be) shall, as soon 

after the occurrence of any such emergency, as may be reasonably practicable notify, 

the Contractor thereof in writing.  

 

44.  Interference with Traffic and Adjoining Properties  

All operations necessary for the execution of the Works and for the construction of 

any Temporary Works shall so far as in compliance with the requirements of the 

Contract permits be carried on so as not to interfere unnecessarily or improperly with 

the public convenience or the access to use and occupation of public or private roads 

and footpaths or to or of properties whether in the possession of the Employer or of 

any other person and the Contractor shall save harmless and indemnify the Employer 

in respect of all claims, demands, proceedings, damages, costs, charges and expense 

whatsoever arising out of or in relation to any such matters in so far as the Contractor 

is responsible.  

45. (i) Extraordinary Traffic  

The Contractor shall use every reasonable means to prevent any of the highways or 

bridges communicating with or on the routes to the Site from being damaged or 

injured by any traffic of the Contractor or any of his sub-contractors and in particular 

shall select routes and use vehicles and restrict and distribute loads so that any such 
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extraordinary traffic as will inevitably arise from the moving of plant and material 

from and to the site shall be limited as far as reasonably possible and so that no 

unnecessary damage or injury may be occasioned to such highways and bridges.  

   (ii)  Special Loads  

Should it be found necessary for the Contractor to move one or more loads of pre-

constructed units or parts of units of work over the building and in no way should 

damage the existing structure unless special protection or strengthening is carried out 

then the Contractor shall adopt proper & adequate measures and shall be responsible 

for all the costs and consequences thereof.  

  (iii)  Settlement of Extra Ordinary Traffic Claims  

If during the carrying out of the works at any time or thereafter the Employer shall 

receive any claim arising out of the execution by the Contractor of the Works in 

respect of damage or injury to highways or bridges he shall immediately report the 

same to the SAI   and the Contractor and thereafter the Contractor shall negotiate the 

settlement of and pay all sums due in respect of such claims and shall indemnify the 

Employer in respect thereof and in respect of all claims, demands, proceedings, 

damages, costs charges and expenses in relation thereto provided always that if and 

so far as any such claims or part thereof shall in the opinion of the SAI   be due to 

any failure on the part of the Contractor to observe and perform his obligations then 

the amount certified by the SAI   to be due to such failure shall be paid by the 

Contractor.  

46. (i) Contractor to Keep Site Clear  

During the progress of the works the Contractor shall keep the site reasonably free 

from all unnecessary obstruction and shall store or dispose of any constructional plant 

and surplus materials and clear away and remove from the site any wreckage, 

rubbish or temporary works which are no longer required.  

  (ii)  Clearance of Site on Completion  

On the completion of the Works the Contractor shall clear away and remove from the 

site all constructional plant, surplus materials, rubbish and temporary works of every 

kind and leave the whole of the site and works clean and in a workmanlike condition 

to the full satisfaction of the SAI   / local authorities not later than 30 days from the 

virtual completion of the works or by such other later date as fixed by the SAI.  

 

 

47. (i) Labour Laws  

The Contractor shall observe and strictly adhere to all prevailing labour laws inclusive 

of Contract Labour (Regulation and Abolition) act of 1970 (latest revision) and other 

safety regulations.  

  (ii)  Supply of Water  

The Contractor shall be having regard to local conditions provide on the Site to the 

satisfaction of the SAI   an adequate supply of drinking and other water for the use of 

the construction purpose and for Contractor's staff, workmen, for the work.  

Contractors have to make his own arrangement for the water as directed for 

local authorities for the furnishing / construction purpose and in no case 

contractor will be allowed to use the water available / source of water 

available in SAI premises.  
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  (iii)  Festivals & Religious Customs  

The Contractor and sub-contractor's agents and employees shall in all their dealings 

with their workmen and labourers for the time being employed on or in connection 

with the works have due regard to all recognized festivals and religious and other 

customs.  

   (iv)  Epidemics  

In the event of any outbreak of illness of an epidemic nature the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be 

made by the Government or the local medical or sanitary authorities for the purpose 

of overcoming the same.  

   (v)  Disorderly Conduct  

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his or his sub- contractor's 

employees and for the preservation of peace and protection of persons and property 

in the neighborhood of the works against the same but the contractor shall not 

interfere with member of any authorized Police Force who shall have free & 

undisputed access at all times to any part of the Works in the execution of their 

duties.  

 

   (vi)   Accidents  

The Contractor shall immediately on occurrence of any accident at or about the Site 

or in connection with the execution of the work report such accident to the SAI's 

representative. The Contractor shall also report such accident immediately to the 

competent authority whenever such report is required to be lodged by law & take 

appropriate actions thereof.   

  vii)  Fair Wages  

The Contractor shall in respect of all persons employed by him in factories, workshops 

or other places occupied or used by him for the execution of the Contract including 

the Works, pay rates or wages, emoluments and expenses and observe hours and 

conditions of labour not less favorable than those established for the trade or industry 

in the district where the work is carried out to which the organizations of employers 

and trade unions representatives or a substantial proportions of the employers and 

workers engaged in the trade or industry in the district are affiliated. In the absence 

of such established rates and conditions the Contractor shall pay rates or wages and 

observe hours and conditions of labour which are not less favourable than the general 

level of wages, hours and conditions observed in the trades or industries similar to 

those in which the Contractor is engaged.  

The Contractor shall comply with the provision of all labour legislation including the 

latest requirements of all the Acts, Laws, any Regulation or Bylaws or any local or 

other statutory Authority applicable in relation to the execution of works, such as:  

(i)  Minimum wages Act, 1948 (Amended)  

(ii)  Payment of Wages Act, 1936 (Amended)  

(iii)  Workmen’s Compensation Act, 1923 (Amended Act No 65 of 1976)  

(iv) Contract Labour Regulation & Abolition Act, 1970 and Central Rules 1971 

(Amended)  

(v) Apprentices Act 1961  

(vi)  Any other Act or enactment relating thereto and rules framed there under from 

time to time  

(vii)  Industrial Employment (standing order) Act, 1946 (Amended)  
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(viii)  Personal Injuries (Compensation Insurance) Act, 1963 and any modifications 

thereof & rule made there under from time to time.  

(ix)  Employees’ Provident Fund & Miscellaneous Provisions Act, 1952 and 

amendment thereof.  

x) ESIC 

viii)  Workmen’s Compensation  

If, for any reason, the Employer is obliged, by virtue of the provisions of the 

Workmen’s Compensation Act, 1923, or any statutory modification or reenactment 

thereof to pay compensation to a workman employed by the Contractor in execution 

of the works, the Employer shall be entitled to recover from the Contractor the 

amount of compensation so paid and without prejudice to the rights of the Employer 

under the said Act. The Employer shall be at liberty to recover such amount or any 

part thereof by deducting it from the security deposit or from any sum due by the 

Employer to the Contractor under this Contract or otherwise. The Employer shall not 

be bound to contest any claim made against it under the said Act, except on the 

written request of the contractor and upon his giving to the Employer full security to 

the satisfaction of the Employer for all costs for which the Employer might become 

liable in consequence of contesting such claim.  

ix)  Observance by Sub-Contractors  

The Contractor shall be responsible for the observance by sub-contractors employed by him 

in the execution of this Contract of the provisions hereof and applicable laws, rules and 

regulations.  

48.  Safety Code  

a)  First aid appliances including adequate supply of sterilized dressings and 

cotton wool shall be kept in a readily accessible place.  

b)  An injured person shall be taken to a public hospital without loss of time, in 

cases where the injury necessitates hospitalization.  

c)  Suitable and strong scaffolds should be provided for workmen for all works 

that cannot safely be done from ground.  

d)  No portable single ladder shall be over 8 meters in length. The width between 

the side rails shall not be less than 30 cm. (clear) and the distance between 

two adjacent rungs shall not be more than 30 cm. When a ladder is used an 

extra mazdoor shall be engaged for holding the ladder.  

e)  The excavated material shall not be placed within 1.5 metres of the edge of 

the trench or half of the depth of trench whichever is more. All trenches and 

excavations shall be provided with necessary fencing and lighting.  

f)  Every opening in the floor of a building or in a working platform be provided 

with suitable means to prevent the fall of persons or materials by providing 

suitable fencing / railing of minimum height of one meter.  

g)  All staff and workers employed in the work shall be provided with safety shoes, 

helmet, belt, etc.  

h)  No floor, roof or other part of the structure shall be so overloaded with debris 

or materials as to render it unsafe.  

i)  Those engaged in welding works shall be provided with welder's protective 

eye-shields and gloves.  

j) (i) No paint containing lead or lead products shall be used except in the form 

of paste or readymade paint.  

(ii) Suitable facemasks should be supplied for use by the workers when the 

paint is applied in the form of spray or surface having lead paint dry rubbed 

and scrapped.  
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k)  Overalls shall be supplied by the Contractor to the painters and adequate 

 facilities shall be provided to enable the working painters to wash 

during the periods of cessation of work.  

l) Hoisting machines and tackle used in the works, including their attachments, 

anchorage and supports shall be in perfect condition.  

m)  The ropes used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength and free from defects.  

n)  Contractor shall appoint “Safety Officer” to maintain safety records to the 

satisfaction of the SAI.  

49.  Force Majeure  

Conditions of Force Majeure  

The terms “Force Majeure” as employed herein shall mean act of God, war, revolt, 

riot, fire, flood and Acts & Regulations of respective Governments of the two parties 

namely the Employer and the Contractor.  

Note : “Typhoon” is covered under act of God”.  

In the event of either party being rendered unable by force majeure to perform any of 

obligations required to be performed by them under the Contract, the relative 

obligation of the party affected by such Force Majeure shall upon notification to the 

other party be suspended for the period of delay which is directly caused by such 

Force Majeure event.  

Upon the occurrence of such cause and upon its termination, the party alleging that it 

has been rendered unable as aforesaid thereby, shall notify the other party in writing 

within (72) seventy two hours of the alleged beginning and ending thereof giving full 

particulars and satisfactory evidence in support of its claim.  

Time for performance of the relative obligation suspended by the Force Majeure shall 

then stand extended by the period of delay which is directly caused by Force Majeure 

event. The party who has given such notice shall be executed from timely 

performance of its obligations under the Contract, for so long as the relevant event of 

Force Majeure continues and to the extent that such parties performance is 

prevented, hindered or delayed, provided the party or parties affected by the event of 

Force Majeure shall use reasonable efforts to mitigate the effect thereof upon its 

performance of the Contract and so to fulfill its obligations under the Contract.  

If works to be executed by the Contractor are suspended by Force Majeure conditions 

lasting for more than (2) two months, the Employer shall have the option of 

cancelling or terminating this Contact in whole or part thereof at Employer’s 

discretion. Upon such termination provisions of Clause 44 shall apply.  

Delay or non-performance by a party hereto caused by the occurrence of any of Force 

Majeure shall not:  

a)  Constitute a default or breach of the Contract,  

b)  Give rise to any claim for damages or additional cost or expense occasioned 

thereby: if such delay or non-performance is caused by the occurrence of any 

event of Force Majeure. Force Majeure conditions shall not be payable under 

any circumstances.  
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SPECIAL CONDITIONS OF CONTRACT 

1.0 Scope of Work 

The scope of work is to carry out the Waterproofing of roof and repairing of expansion 

joints (roof joints, wall joints, floor joints) at Administrative block SAI NRC Sonepat. 

2.0 Address of site 

 The site is located at SAI, Northern Regional Centre, Joshi Chauhan, GT Road, 

Bhalgarh, Sonepat-131021. 

3.0 Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor on 

the site and he will be held responsible for the accuracy and maintenance of the 

entire dimension and the levels.  

Figured dimensions are in all cases to be accepted and no dimension shall be scaled. 

Large-scale details shall take precedence over small – scale drawing. In case of 

discrepancy the contractor shall ask for clarification from the Client before proceeding 

with the work. 

4.0 Notice of Operation 

 The contractor shall not carry out any important operation without the consent in 

writing from the client. 

5.0 Construction Records 

 The contractor shall keep and provide to the Client full and accurate records of the 

dimension and positions of all new work and any other information necessary to 

prepare complete drawings recording details of the work as constructed. 

6.0 Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 3 

days in advance to the client for approval complete drawings of all temporary works 

he may require for the execution of the works.  The contractor shall carry out the 

modifications relating to strength, if required by the may require in accordance with 

the conditions of contract at his own cost.  The contractor shall be solely responsible 

for the stability and safety of all temporary works an unfinished works and for the 

quality of the permanent works resulting from the arrangement eventually adopted 

for their execution. 

7.0 Water, Power and Other Facilities 

a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 

arrangements for the supply of good quality water suitable for the construction and 

good quality drinking water for their workers.  If necessary, the contractor has to sink 

a tube well / open well and bring water by means of tankers at his own cost for the 

purpose.  The SAI will not be liable to pay any charges in connection with the above. 

Contractors have to make his own arrangement for the water as directed for 

local authorities for the furnishing / construction purpose and in no case 

contractor will be allowed to use the water available / source of water 

available in SAI premises.  

The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SAI shall be entitled to take 

power and water connections from the temporary water and power supply obtained 

by the contractor.  However, the concerned contractor shall make their own 

arrangements to draw the supply and pay directly the actual consumption charges at 

mutually agreed rates between them.  All municipal charges for drainage and water 

connection for construction purposes shall be borne by the contractor and charges 
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payable for permanent connections, if any, shall be initially paid by the contractor and 

the SAI will reimburse the amount on production of receipts. 

b) The SAI shall give all possible assistance to the contractors to obtain the requisite 

permission from the various authorities, but the responsibility for obtaining the same 

in time shall be of the contractor. 

8.0 Temporary Services 

The Contractor shall provide and maintain all temporary services on or about the site, 

if any required for the execution of the works and shall remove them on completion.  

9.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, 

shelters, sanitary facilities, canteens and other temporary structures for themselves in 

connection with the work at the site own cost after getting the approval from the 

architect / consultant. 

b) All temporary buildings and facilities as mentioned above shall be removed on 

completion of the work or at any other earlier date as directed by the client without 

any extra cost. 

All the expenses for obtaining statutory approvals and maintenance of the above 

facilities as well as running expense shall be borne by the contractor at no extra cost.  

It is also the responsibility of the contractor to obtain statuary approvals for providing 

the above facilities.   

10.0 Facilities for Contractors’ Employees 

The contractor shall make his own arrangement for the housing and welfare of his 

staff and workmen including adequate drinking water facilities. The contractor shall 

also make his arrangements at his own cost for transport where necessary for his 

staff and workmen to and from sites of the works. The necessary drinking water and 

sanitary facilities for Employer's & Architect / PMCs representative, staff & labour & 

visitors at site shall be provided and maintained by the contractor at no extra cost.  

11.0 Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as required 

for the proper execution and supervision and inspection of works. 

12.0 Site Order Book. 

 A site order book shall be maintained at site for the purpose of quick communication 

between the Contractor and client. Any communication relating to the works may be 

conveyed through Records in the site order book. Such a communication from one 

party to the other shall be deemed to have been adequately served in terms of 

contract. Each site order book shall have machine numbered pages in triplicate and 

shall carefully maintained and preserved by the contractor and shall be made 

available to the client as and when demanded. Any instruction which the client may 

like to issue to the contractor or the contractor may like to bring the client may like to 

issue to the Contractor or the Contractor may like to bring to the client two copies of 

such instructions shall be taken from the site order book and one copy will be handed 

over to the party against proper acknowledgment and the second copy will be 

retained for their record. 

 

13.0 Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The 

contractors shall depute a senior representative along with the site representative 

staff of approved sub-contractors and suppliers as required to the site meetings and 

ensure all follow up actions. Any additional review meetings shall be held if required 

by the Architect / Consultant. 
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14.0 Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the 

site and deposit the same as directed by the Client at his own cost. It is the 

responsibility of the contractor to obtain from the local authorities concerned to the 

effect that all rubbish arising out of contractor’s activities at the construction site or 

any other off-site activities borrow pits has been properly disposed off. 

 This certificate from the authority shall be dated not later than the (last) Certificate of 

Completion of Works and is to be enclosed with the Payment Certificate in which the 

Contractor re quests for payment of any Retention money due to him. 

15.0 Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by 

other specialist’s contractors of other sub-contractors to enable them to prepare their 

own shop drawings and pass on the information with sufficient promptness as will not 

in any way delay the works. A copy of all such information passed on shall be given to 

the SAI representative. 

16.0 Approved Make/ Agencies 

The Contractor shall provide all materials from the list of approved makes or as 

mentioned in BOQ and also appoint the specialist agency from the approved list / 

BOQ as provided in the Tender. The Employer may approve any make / agency within 

the approved list / BOQ after inspection of their samples / mock-ups and after 

ascertaining their spare capacities and recent past performances.  

The items which are not covered in the List of Approved Makes shall be as per 

Samples approved by the SAI.  

Colours or type if not mentioned elsewhere shall be as approved by the SAI. 

17.0 Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required materials 

for the work. All wastage’s and losses in weight shall be to the contractors account. 

18.i) Excise and sales, service Taxes, Work Contract Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes, duties, levies, 

royalties, fees cess, or charges in respect of the works including but not limited to 

excise duty and octroi, payable in respect of materials, equipments plant and other 

things required for the contract excluding GST. All of the aforesaid taxes, duties, 

levies, fees and charges shall be to the contractors account and the Employer shall 

not be required to pay any additional or extra amount on this account. Variation of 

taxes, duty fees, levies etc if any, till completion of work shall be deemed to be 

included in the quoted rates and no extra amount on this account will in any case be 

entertained.  

ii) If a new tax or duty or levy or cess or royalty or octroi is imposed under as statue 

or law during the currency of contract the same shall be borne by the contractor. 

19.0 ESCALATION 

 The rate quoted shall be firm throughout the tenure of the contract (including 

extension of time, if any, granted) and will not be subject to any fluctuation due to 

increase in cost of materials, labour, sales tax, excise duty, and octroi, etc., unless 

specifically provided in these documents. Variation clause enclosed in the tender. 
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20.0 Guarantee and Maintenance during Defect Liability Period.  

 In pursuant to Clause no. 31 of GCC, the contractor shall guarantee all materials 

furnished and workmanship for a period of 365 days from the date of virtual 

completion of work i.e. during Defect Liability Period. All failed parts or parts 

exhibiting unusual wear and tear during guarantee period shall be replaced without 

any cost to the Owner, and such replacement shall be factory approved new, equal or 

better than original. All labour, tools, materials, transportation, insurance, etc. 

required in performance of guarantee work shall be at the contractor’s expense. 

21.0 Project Execution and Management  

 In pursuant to Clause No. 13 (i) of GCC, the Sr. Representative shall be assisted by 

adequate number of Engineers / Supervisors at site on full time basis.  

 For quality control and monitoring of workmanship, contractor shall assign at least 

one full time Engineer / Architect who would be exclusively responsible for ensuring 

strict quality control, adherence to specifications and ensuring top class workmanship.  

22.  Tools and Tackles  

 All tools, tackles, supports, scaffolding and staging etc. required for erection and 

assembly of the equipment and installation covered by the contract shall be provided 

by the Contractor himself. In addition, all other materials such as foundation bolts, 

nuts etc. required for the installation of the equipment shall also be provided by the 

contractor at his cost. 

23.  Safety Precautions  

1) A competent and authorized supervisor shall be on the site whenever the 

contractor’s men are at work. The supervisor should ensure that all plant and 

machinery used on the site are rendered safe for working and meet with the Indian or 

International safety standards applicable for the use and operation of such machinery. 

The supervisor should also ensure that the workmen at site are made to use safety 

appliances such as safety belts, lifelines, helmets etc.  

2) Smoking shall be altogether strictly prohibited in all areas of work as well as where 

combustible and inflammable goods / materials are stored or lying about.  

3) Any hot job such as welding, soldering, gas cutting shall not be carried out without 

the permission of the SAI. Such jobs shall not be carried out where inflammable 

materials are stored or lying about.  

All electric connections shall be through adequately sized mechanically protected 

cables without any joints and with proper and adequate terminals boxes. All power 

supplies shall be through properly rated fuses with isolating devices. No such hot jobs 

shall be carried out on holidays and without the presence of the Contractor’s 

Supervisor and Owners permissions.  

4) It is entirely the responsibility of the Contractor to practice the principles of 

‘SAFETY FIRST’ during the entire tenure of work with adequate insurance covering 

injury or death to workmen, loss by theft or damage to materials and property and 

third party.  

5) The Contractor should clear the site of all debris every day to avoid accidents. In 

case this is not done, the Owners may engage necessary labour to maintain the 

cleanliness of the premises and removal of debris and recover all or part of the 

expenditure so incurred from the Contractor.  

6). Contractor shall at his own cost ensure that all of his personnel, employees, work 

men and other associated persons working with him at site are adequately insured as 

per labour laws and statutory provisions. The Contractor shall be responsible for all 

injuries / damages to men, materials and properties etc. which may arise from the 

operations or negligence of himself and / or his sub-contractors and indemnify the 

Owners for all such expenses which shall be solely to contractor’s own account.  
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7) Contractor shall at his own cost, provide and maintain a full-fledged first-aid-box to 

give immediate medical aid to the workers / supervisory staff, in case of emergencies.  

8) The contractor shall carry out the work strictly as per the safety aspects.  

24.  Technical Audit  

The Employer shall have a right to cause a technical examination and audit of work 

and running and final bills of the contractor including all supporting vouchers, abstract 

etc. to be made at the time of the bill. If as a result of this examination or otherwise 

any sum is found to have been overpaid in respect of any work done by the 

contractor under the contract the contractor shall be liable to return the amount of 

over payment and it will be lawful for the employer to recover the same from any 

sum or sums due to him and in any other manner legally permissible and if it is found 

that the Contractor was paid less than what was due to him under the contract in 

respect of any work, executed by him under the contract, the amount of such under 

payment shall be duly considered / paid by the employer.  

Any sum of money due and payable to the contractor (including security deposit 

returnable to him) under this contract may be appropriated by the Employer and set 

off against any claim of the Employer for the payment of a sum of money arising out 

of or under any other contract made by the Contractor with the Employer.  

25.0  Special Conditions  

25.01  The Contractor shall keep himself fully informed of all acts and laws of the Central & 

State Employers, all local bye laws, ordinances, rules and regulations, all orders, 

decrees of statutory bodies, tribunals having any jurisdiction or authority, which in 

any manner may affect those engaged or employed on the work or which any way 

affect the execution of work. Contractor shall at all times, observe and comply with all 

such laws, ordinances, rules, regulations, orders and decrees, and shall give all 

notices and pay out of his own money any fees or charges to which he may be liable. 

He shall protect and indemnify the employer and its officers and employees against 

any claim or liability arising out of violations of any such law, ordinances, legislations, 

order or decree, whether by himself or by his employees & authorized 

representatives. The Contractor shall also adhere to all traffic restrictions notified by 

the local authorities. All statutory taxes, levies, charges (including water and 

sewerage charges, charges for temporary service connections and / or any other 

charges) payable to such authorities for carrying out the work, shall be borne by the 

Contractor. Nothing extra shall be payable on these accounts. The fee payable to 

statutory authorities for obtaining the various permanent service connections and 

Occupancy certificate for the building shall be borne by the Employer.  

a) INSURANCE POLICIES  

Before commencing the execution of work, the Contractor shall, without in any way 

limiting his obligations and liabilities, insure at his own cost and expense against any 

damage or loss or injury, which may be caused to any person or property, at site of 

work. The Contractor shall obtain and submit to the SAI proper Contractor All Risk 

Insurance Policy for an amount 1.25 times the contract amount for this work, with 

SAI as the first beneficiary. The insurance shall be obtained in joint names of SAI and 

the Contractor (who shall be second beneficiary). Also, he shall indemnify the 

Employer from any liability during the execution of the work. Further, he shall obtain 

and submit to the SAI , a third party insurance policy for maximum Rs.10 lakh for 

each accident, with SAI as the first beneficiary. The insurance shall be obtained in 

joint names of SAI and the Contractor (who shall be second beneficiary). The 

Contractor shall, from time to time, provide documentary evidence as regards 

payment of premia for all the Insurance Policies for keeping them valid till the 

completion of the work. The Contractor shall ensure that similar Insurance Policies are 

also taken by his Sub-Contractors / specialized agencies. The Contractor shall 

however be responsible, to the Employer, for any claim or loss resulting from the 

failure of his Sub-Contractors / specialized agencies in obtaining such Insurance 

Policies. Without prejudice to any of its obligations and responsibilities specified 

above, the Contractor shall within 10 days from the date of Work Order of the tender 



NIT (SPORTS AUTHORITY OF INDIA) Page 44 
 

 

and thereafter at the end of each quarter submit a report to the Employer giving 

details of the Insurance Policies along with Certificate of these insurance policies 

being valid, along with documentary evidences as required by the SAI representative. 

No work shall be commenced by the Contractor unless he obtains the Insurance 

Policies as mentioned above. Also, no payment shall be made to the Contractor on 

expiry of insurance policies unless renewed by the Contractor. Nothing extra shall be 

payable on this account. No claim of hindrance (or any other claim) shall be 

entertained from the contractor on these accounts.  

 

b) WARNING / CAUTION BOARDS  

The contractor shall take all precautions to avoid accidents. All temporary warning / 

caution boards / glow signages display such as "Construction Work in Progress", 

"Keep Away", “No Parking”, Diversions & protective Barricades etc. shall be provided 

and displayed during day time by the Contractor, wherever required and as directed 

by the SAI representative. These glow signages and red lights shall be suitably 

illuminated during night also. The Contractor shall be solely responsible for damage 

and accident caused, if any, due to negligence on his part. Also he shall ensure that 

no hindrance, as far as possible, is caused to general traffic during execution of the 

work. These signages shall be dismantled & taken away by the Contractor after the 

completion of work, only after approval of the SAI. Nothing extra shall be payable on 

this account.  

c) SIGN BOARDS  

The Contractor shall provide and erect a display board of size and shape as required 

and paint over it, in a legible and workman like manner, the details about the salient 

features of the project, as required by the SAI. The Contractor shall fabricate and put 

up a sign board in an approved location and to an approved design indicating name of 

the project, client / owner, architects, structural consultants, Employer etc. besides 

providing space for names of other Contractors, Sub-Contractors and specialized 

agencies. Nothing extra shall be payable on this account  

25.02  Safety, Health and Environment  

In respect of all workmen directly or indirectly employed in the work for the 

performance of the contractor's part of this agreement, the contractor shall at his 

expense arrange for the safety provisions as per Indian Standard Safety codes IS: 

7969, 8989, 3696 (Part-I &II), 3764, 4081, 4138, 5121, 5916, 7293, 7969 and shall 

at his own expense provide for all facilities in connection there with. In case the 

contractor fails to make arrangement and provide necessary facilities, the SAI shall be 

at liberty to make arrangement and provide facilities as aforesaid and recover the 

cost incurred on that behalf from the contractor, and no claims what so ever shall be 

entertained.  

Details regarding some special provisions to be followed by contractor are as follows:  

25.03 Usage of quality Personal Protection Equipments (PPEs) through approved 

vendors. PPEs would include amongst others the following items:  

a) Safety Helmets.  

b) Hearing Protection.  

c) Respiratory Protection.  

d) Eye Protection.  

e) Protective Gloves.  

f) Safety Footwear.  

g) High Visibility Clothing (Jacket)  

All the items should get approved before issued to the use in the work.  
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The contractor shall provide all the PPE (Personnel Protective Equipment) and safety 

appliances required to carry out the job to all the workmen deployed by the 

contractor and also ensure that his workmen use those PPE and safety appliances 

while on the job. The contractor shall not pay any cash amount in lieu of PPE to the 

workers/sub-contractors and expect them to buy and use during work. If the 

contractor fails to ensure provision of safety appliances and its workmen do not use 

the PPE and safety appliances as needed for safe working, the employer may ask the 

contractor to stop the work and comply with safety requirements first. The contractor 

shall at all-time maintain a minimum of 10% spare PPEs and safety appliances and 

properly record and show to the employer during the inspections. Failing to do so 

shall invite fulfilling the deficiencies by the SAI at the risk and cost of the contractor.  

25.04 Working at Height  

Contractor shall ensure that work at height is properly planned for any emergencies 

and rescue appropriately supervised, and carried out in a manner, which is 

reasonably practicable safe. Contractor shall ensure that work at height is carried out 

only when the weather conditions do not jeopardize the health or safety of persons 

involved in the work. Guardrail, Toe-board, Barrier or similar collective means of 

protection shall be of sufficient dimensions, of sufficient strength and rigidity for the 

purposes for which they are being used, and otherwise suitable.  

Working Platform shall be of sufficient dimensions to permit the safe passage of 

persons and the safe use of any plant or materials required to be used and to provide 

a safe working area having regard to the work being carried out there. Possess a 

suitable surface and, in particular, be so constructed that the surface of the working 

platform has no gap through which a person, material or object could fall and injure a 

person. A working platform and any supporting structure shall not be loaded so as to 

give rise to a risk of collapse or to any deformation, which could affect its safe use. 

Strength and stability calculations for scaffolding shall be carried out by the 

contractor. The dimension’s form and layout of scaffolding decks shall be appropriate 

to the nature of the work to be performed and suitable for the loads to be carried and 

permit work and passage in safety.  

A personal fall protection system designed for use with an anchor shall be securely 

attached to at least one anchor, and each anchor and the means of attachment 

thereto shall be suitable and of sufficient strength and stability for the purpose of 

supporting any foreseeable loading. Suitable and sufficient steps shall be taken to 

prevent any person falling or slipping from a personal fall protection system. Any 

other steps in the opinion of SAI suggested will also be taken in Protection system  

Only metal ladders shall be allowed. Any surface upon which a ladder rests shall be 

stable, firm, of sufficient strength and of suitable composition safely to support the 

ladder so that its rungs or steps remain horizontal, and any loading intended to be 

placed on it. A ladder shall be so positioned as to ensure its stability during use. A 

suspended ladder shall be attached in a secure manner and so that, with the 

exception of a flexible ladder, it cannot be displaced and swinging is prevented. No 

interlocking or extension ladder shall be used unless its sections are prevented from 

moving relative to each other while in use.  

25.05 Site Electrician / Other Electrical Personnel: The contractor shall engage 

qualified and competent electricians and other electrical personnel while working on 

electrical lines (which may be High Tension, Medium Tension and Low Tension 

electrical lines) for safe execution of contract. The electricians and other electrical 

personnel must possess requisite certificate issued from competent authority. Using 

exposed naked loose joints, inserting of bare wire into socket, improper grounding for 

appliances, exposed circuits on work place etc. shall not be permitted.  

Rating of fuses and circuit breakers used for the protection of circuits should be 

coordinated. Flexible cords with a conductor cross sectional area smaller than 1.5 mm2 

should not be used. Socket outlets, Plugs and Cable coupler should be of the water 

splash proof type, so minimum IP 44 panel boards are required in construction sites. 
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Overhead cabling should provide for a minimum ground clearance of at least 5.2 

meters.  

The contractor shall employ qualified, full time Electricians / Electrical Supervisors to 

maintain his temporary electrical installation. Use approved perimeter markings to 

isolate restricted areas from designated work areas and entryways. Erect them before 

work begins and maintain them for the duration of work. Approved perimeter marking 

must be Install red barrier tape printed with the words "DANGER—HIGH VOLTAGE" 

approximately 1 to 1.5 meter above the floor or work surface or Install a barrier of 

yellow or orange synthetic rope 1 to 1.5 meter from the floor with standard danger 

signs. Any steps suggested by SAI shall be complied with by the contractor.  

 

25.06 Welding and Cutting  

Gas cylinders in use should be kept upright on a custom-built stand or trolley fitted 

with a bracket to accommodate the hoses and equipment or otherwise secured. The 

metal cap should be kept in place to protect the valve when the cylinder is not 

connected for use. Non-return valve and Flashback arrester shall be fixed at both end 

of cylinder and torch. Domestic LPG cylinders shall not be used for Gas welding and 

cutting purpose. DCP or CO2 type Fire Extinguisher not less than 5 kg shall be fixed at 

or near to welding process zone in an easily accessible location. Fire Extinguisher 

should confirm to IS 2190: 1992. Welding grounds and returns should be securely 

attached to the work by cable lugs, by clamps in the case of stranded conductors, or 

by bolts for strip conductors. The ground cable will not be attached to equipment or 

existing installations or apparatus.  

25.07 Prevention of Nuisance and Pollution  

The contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupiers of adjacent properties and to the 

public in general and to prevent any damage to such properties, roads and any 

pollution of streams, environment and waterways. He shall make good at his own cost 

and to the satisfaction of the SAI representative,  

Any damage to roads, paths, drainage works or public or private property whatsoever 

caused by the execution of the work or by traffic brought thereon by the contractor. 

All waste or superfluous materials shall be cleaned away by the contractor without 

any reservations entirely to the satisfaction of the SAI at no extra cost.  

The Contractor shall do proper sequencing of the various activities by suitably 

staggering the activities within various pockets in the plot so as to achieve early 

completion. The agency may deploy adequate equipment’s, machinery and labour as 

required for the completion of the entire work within the stipulated period specified. 

Also ancillary facilities shall be provided commensurate with requirement to complete 

the entire work within the stipulated period. Nothing extra shall be payable on this 

account. Adequate number/sets of equipment’s in working condition, along with 

adequate stand-by arrangements, shall be deployed during entire construction period. 

It shall be ensured by the Contractor that all the equipment’s, Tools & Plants, 

machineries etc provided by him are maintained in proper working conditions at all 

times during the progress of the work and till the completion of the work. Further, all 

the constructional tools, plants, equipment’s and machineries provided by the 

Contractor, on site of work or his work shop for this work, shall be exclusively 

intended for use in the construction of this work and they shall not be shifted / 

removed from site without the permission of the SAI representative.  
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26.0  DISPLAY PERMISSIONS  

The Contractor shall display all permissions, licenses, registration certificates, bar 

charts, other statements etc under various labour laws and other regulations 

applicable to the works, at his site office.  

27.0  REMOVAL OF ‘MULBA’ ETC. FROM SITE  

The Contractor shall not stack building material / malba / muck on the land or road of 

the local development authority or on the land owned by the others, as the case may 

be. So the muck, rubbish etc. shall be removed periodically as directed by the SAI 

representative, from the site of work to the approved dumping grounds as per the 

local byelaws and regulations of the concerned authorities and all necessary 

permissions in this regard from the local bodies shall be obtained by the Contractor. 

Nothing extra shall be payable on this account. In case, the Contractor is found 

stacking the building material / melba as stated above, the Contractor shall be liable 

to pay the stacking charges / penalty as may be levied by the local body or any other 

authority and also to face penal action as per the rules, regulations and bye-laws of 

such body or authority. The SAI representative shall be at liberty to recover, such 

sums due but not paid to the concerned authorities on the above counts, from any 

sums due to the Contractor including amount of the Security Deposit and 

performance guarantee in respect of this contract agreement.  

28.0  COORDINATION WITH OTHER AGENCIES  

The Contractor shall conduct his work so as not to interfere with or hinder the 

progress of the work being performed by other Contractors or by the SAI 

representative. As far as possible, he shall arrange his work and place, so as not to 

interfere with the operations of other Contractors or shall arrange his work with that 

of the others, in an acceptable and coordinated manner and shall perform it in proper 

sequence.  

29.0  The Contractor shall employ daily workers for cleaning / sweeping the site and 

building under construction. Site and its surrounding shall be neat and clean. Water 

shall be sprinkled whenever required to keep the dust level to minimum.  

.  

30.  INCIDENTAL CHARGES  

For all items of work, the entire incidental charges of any kind including cartage, 

storage, wastage and safe custody of material etc. shall be borne by the Contractor 

and no claim of any kind, whatsoever, shall be entertained on this account.  

31.0  STORAGE OF MATERIAL AT SITE  

No inflammable materials including P.O.L shall be allowed to be stored in huge 

quantity at site. Only limited quantity of P.O.L may be allowed to be stored at site 

subject to the compliance of all rules / instructions issued by the relevant authorities 

and as per the direction of SAI representative in this regard. Also all precautions and 

safety measures shall be taken by the Contractor for safe handling of the P.O.L 

products stored at site. All consequences on account of unsafe handling of P.O.L shall 

be borne by the Contractor.  

32.0  NO WAIVING OF LEGAL RIGHTS AND POWERS  

The SAI representative shall not be precluded or stopped from taking any 

measurements, and framing of estimates or detaining any certificates made either 

before or after the completion and acceptance of the work and payment, from 

showing the true amount and character of the works performed and materials 

furnished by the Contractor and from showing that any such measurements, 

estimates or certificates untrue or incorrectly made and that  SAI representative shall 

not be precluded or stopped from recovering from the Contractor such damages as it 

may be sustained by reasons of his failure to comply with the terms and conditions of 

the contract.  
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33.0  FINAL TESTING OF THE INSTALLATION  

The Contractor shall demonstrate trouble free functioning of all the Civil and E & M 

installations and services. The SAI representative or his authorized representatives 

shall carry out final inspection of the various Civil and E & M services and 

installations. Any defect(s) noticed during demonstration shall be rectified by the 

Contractor at his own cost to the entire satisfaction of the SAI . Nothing extra shall be 

payable on this account.  

34.0  Existing Services  

Existing drains, pipes, electricity cables, overhead wires and telephone cables, sewer 

lines, water lines and similar services encountered in the course of the execution of 

the work shall be protected / maintained against the damage by the contractor. The 

contractor shall not store materials or otherwise occupy any part of the site in a 

manner likely to hinder the operation of such services. In case temporary shifting / 

supporting of such services is required to facilitate the work, the same shall be done 

by the contractor at no extra cost. The decision of the SAI representative in this 

regard shall be final and binding.  

All works pertaining to services including rerouting / diversion of services, routine 

testing, installation etc., completed in one or more than one process shall be subject 

to examination and approval to each stage thereof by the SAI or concerned employer 

as would be notified by the SAI or his authorized representative when such stage is 

ready. In default of such notice the SAI representative shall be entitled to appraise 

the quantity and extent thereof and the decision of SAI representative or his 

authorized representative in this regard shall be final and binding.  

For utilities which are required to be removed or permanently shifted to new position, 

in the opinion of the SAI representative, shall be removed/ shifted by the contractor 

in consultation with the service provider agency. Payment for this shall be made as 

per terms and conditions of the contract. No claim for delay or otherwise due to 

above reasons shall be entertained on this account    

36.0  The contractor shall have to deploy adequate well experienced technical staff for the 

work. A list of staff along with their designation, experience and duties shall be 

displayed at site of work.  

43.0 The contractor shall submit to the SAI the following reports.  

a) Weekly progress report.  

b) Program of works, material & labour required for the work.  

c) List of plants & equipment proposed to be deployed.  

44.0  Reference made to any Indian standard specification in these documents, shall imply 

reference to the latest version of that standard including such revision / amendments 

as issued by the Bureau of Indian Standards at the time of opening of tenders. The 

contractor shall have to keep all relevant publications / specification at the site.   

46.0  The contractor shall verify all dimensions at site and bring to the notice of the SAI all 

discrepancies or deviations noticed. Decisions of the SAI shall be final in this regard.  

47.0  The contractor shall give performance tests of the entire installation(s) as per 

specifications before the work is finally accepted and nothing extra whatsoever shall 

be payable to the contractor for these performance tests.  

48.0  The contractor shall be responsible for the watch and ward of the building safety of all 

fittings and fixtures including sanitary and water supply fittings and fixtures provided 

by him against pilferage and breakage during the period of installation and till 

completion is recorded by competent authority  

49.0  The contractor shall be bound to follow the instructions and restrictions imposed by 

the Administration / Police authorities on the working and /or movement of labour, 

materials etc. and nothing extra shall be payable on this account or due to less/ 

restricted working hours or any detours in movement of vehicles 
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50. 0   Handing Over of the Project 

            Contractor will hand over the project to Owner /Client after successful completion of 

each component of the project along with submission of all the required documents 

i.e. As- built drawings, Inventory list, guarantee / warranty bonds, certificates & 

invoices of equipment, lock and key of each room and NoCs form various 

Departments and complete satisfaction of SAI/ Engineer-In-charge. Contractor shall 

provide necessary Completion Certificate/NOC from all local Government/ Statuary 

Authorities including Fire, Forest, Electrical, Environment, Lift, DG Set, Complete 

inventory list, duly signed as-build drawings, required before handing over the project 

to the client. The defect liability period will be one year after such handing over. 
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ANNEXURE-1 

 

 BID SECURITY (BANK GUARANTEE) 

WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") 

has submitted his Bid dated _______________________ [date] for the construction of 

_____________________________________ [name of Contract] (hereinafter called "the 

Bid"). 

KNOW ALL PEOPLE by these presents that We ______________________________ [name 

of bank] of ____________________________ [name of country] having our registered 

office at ___________________________________ (hereinafter called "the Bank") are 

bound unto ______________________________[name of Employer] (hereinafter  called 

"the Employer") in the sum of ___________________ for which payment well and truly to 

be made to the said Employer the Bank binds itself, his successors and assigns by these 

presents. 

SEALED with the Common Seal of the said Bank this _________ day of __________ 2024. 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 

 or 

(2) If the Bidder having been notified of the acceptance of his bid by the Employer during 

the period of Bid validity: 

(a) Fails or refuses to execute the Form of Agreement in accordance with the Instructions 

to Bidders, if required; or 

(b) Fails or refuses to furnish the Performance Security, in accordance with the 

Instruction to Bidders; or 

(c) Does not accept the correction of the Bid Price; 

we undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his 

demand the Employer will note that the amount claimed by him is due to him owing to the 

occurrence of one or any of the three conditions, specifying the occurred condition or 

conditions. 

This Guarantee will remain in force up to and including the date ____________________ 

days after the deadline for submission of Bids as such deadline is stated in the Instructions 

to Bidders or as it may be extended by the Employer, notice of which extension(s) to the 

Bank is hereby waived. Any demand in respect of this guarantee should reach the Bank not 

later than the above date. 

 

DATE _______________ SIGNATURE OF THE BANK _________________________ 

   

WITNESS ____________ SEAL _______________________________________ 

_________________________________________________________________ 

[signature, name, and address] 

___________________________ 
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ANNEXURE-II 

 

NEFT MANDATE FORM 

 
 

From:M/s. Date: 

 
 

To 

 
 
 

Sub: NEFT PAYMENTS 
 

We refer to the NEFT being set up by SAI. For remittance of our payments using RBI’s NEFT 
scheme, our payments may be made through the above scheme to our under noted account. 
 

NATIONAL ELECTRONIC FUNDS TRANSFER MANDATAE FORM 
 
Name of City  

Bank Code No.  

Bank ‘s name  

Branch Address  

Branch Telephone / Fax no.  

Supplier’s Account No.  

Type of Account  

IFSC code for NEFT  

IFSC code for RTGS  

Supplier’s name as per Account  

Telephone no. of supplier  

Supplier’s E-mail ID  

 
 

______________________________ 

______________________________ 
 

[Signature with date, name and designation]  
For and on behalf of Messrs_________________________ 

[Name & address of the bidder] 
Confirmed by Bank 
 
Enclosed a copy of Crossed Cheque 
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ANNEXURE-III 

 
LETTER OF AUTHORISATION FOR ATTENDING BID OPENINGMEETING 
 

Tender No._________________________________ 
 

Subject: - Authorization for attending bid opening on__________ (date) in the tender of 
__________________________. 

 

Following persons are hereby authorized to attend the bid opening for the tender mentioned above on 
behalf of -------------------------- (bidder) in order of preference given below. 

Order of Preference Name  Specimen Signature  

1. 
2. 

 
 

Alternate Representative 
 

Signatures of bidder 
 

Or  

Officer authorized to sign the bid documents on behalf of the bidder. 

Note: 
 

1. Maximum of two representatives will be permitted to attend bid opening. In case where it is restricted to one, 
first preference will be allowed. Alternate representatives will be permitted when regular representative are not 
able to attend. 

 
2. Permission for entry to the hall where bids are opened may be refused in case authorization as prescribed above 

is not furnished. 
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ANNEXURE-IV 

 

Bid Securing Declaration Form 

Date:___________________     Tender No. _________________  

To  

Regional Director 

  Sports Authority of India 

  Northern Regional Centre,Sonepat 

 

I/We understand that, according to your conditions, bids must be supported by a bid securing Declaration. 

 

I/ We accept that I/We may be disqualified from bidding for any contract with you for a period of one year 
from the date of notification if I am/we are in a breach of any obligation under the bid condition as below: 

 

A) Withdraws/modification/amends the submitted bid against this tender, impairs or derogates from 
the tender, during the period of bid validity specified in this tender.; or 

B) Having been notified of the acceptance of our bid by the purchaser during the period of bid validity 

a. Fail or refuse to execute the contract, or  

b. Fail or refuse to furnish the performance security, in accordance with the term of this tender 
document. 

I/We understand this bid securing declaration shall cease to be valid if I am/ we are not the successful 
bidder or upon 

(a) The receipt of your notification of the name of the successful bidder and submission of 
required performance security, in accordance with the terns of this tender document; or 

(b) Thirty days after the expiration of the validity of my/our bid. 

 

Signed: (insert signature of person whose name and capacity are shown) in the capacity of: (insert legal 
capacity of person signing the bid securing declaration) Dated on day of (insert date of signing) 

Corporate seal (where appropriate)  
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ANNEXURE-V 

FORMAT FOR INTEGRITY PACT 

[To be submitted on Bidder’s Original Letter Head] 

 

 

To, 

Regional Director 

SAI, NRC Sonepat 

 

Sub: Integrity Pact for ------ (Name of Work / Project) 

 

Dear Sir, 

I/We acknowledge that SAI NRC is committed to follow the principles thereof as enumerated in 

the Integrity Agreement enclosed with the tender/bid document at Enclosure-I. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 

documents, failing which I/We will stand disqualified from the tendering process. I/We 

acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct from the 

main contract, which will come into existence when tender/bid is finally accepted by SAI NRC. 

I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the line 

with Article 1 of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, 

while submitting the tender/bid, SAI NRC shall have unqualified, absolute and unfettered right to 

disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of 

the tender/bid. 

 

Yours faithfully, 

 

 

Date: (Signature, name and designation 

of the Authorized signatory) 

  

  

Place: Name and seal of Bidder 
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ANNEXURE-VI 

 

 

 

INTEGRITY AGREEMENT 

[To be submitted on Stamp paper of At least Rs.100] 
 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

 

BETWEEN 

 

SAI NRC, Sonepat (Hereinafter referred as the ‘EMPLOYER’, which expression shall unless 

repugnant to the meaning or context hereof include its successors and permitted assigns) 

AND 

......................................................................................................................................................... 

(Name and Address of the Individual/firm/Company) 

through ................................................................................................... (Hereinafter referred to as 

the 

(Details of duly authorized signatory) 

 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

 

Preamble 

WHEREAS the Employer has floated the Tender (NIT No. ................................) (hereinafter 

referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure, 

contract for............................................................................................... (Name of work) 

hereinafter referred to as the “Contract”. 

 

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relation with its 

Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid documents and 

Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: - 

 

Article 1: Commitment of the Employer 

(1) The employer commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: 

(a) No employee of the Employer, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a 

promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to.  

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Employer will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 



NIT (SPORTS AUTHORITY OF INDIA) Page 56 
 

 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 

(c) The Employer shall endeavor to exclude from the Tender process any person, whose 

conduct in the past has been of biased nature. 

 

(2) If the Employer obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 

(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 

suspicion in this regard, the Employer will inform the Chief Vigilance Officer and in 

addition can also initiate disciplinary actions as per its internal laid down policies and 

procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Contractor (including their respective officers, employees 

and agents) adhere to the highest ethical standards, and report to the SAI NRC all 

suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge 

or becomes aware, during the tendering process and throughout the negotiation or award 

of a contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Employer’s employees involved in the Tender 

process or execution of the Contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the Tender process or during the execution 

of the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize in the 

bidding process.  

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Employer as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or 

transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/ representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if 

any. Either the Indian agent on behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both. Further, in cases where an agent participates 

in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf 

of another manufacturer along with the first manufacturer in a subsequent/parallel 

tender for the same item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 

other intermediaries in connection with the award of the Contract. 
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(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 

in fraudulent practice means a willful misrepresentation or omission of facts or submission 

of fake/forged documents in order to induce public official to act in reliance thereof, with 

the purpose of obtaining unjust advantage by or causing damage to justified interest of 

others and/or to influence the procurement process to the detriment of the SAI NRC 

interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or indirectly, 

where potential or actual injury may befall upon a person, his/her reputation or property to 

influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under law or the Contract 

or its established policies and laid down procedures, the Employer shall have the following rights 

in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor 

accepts and undertakes to respect and uphold the Employer’s absolute right : 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, 

such as to put his reliability or credibility in question, the Employer after giving 14 days 

notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from 

the Tender process or terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and duration of 

the exclusion will be determined by the severity of transgression and determined by the 

Employer. Such exclusion may be forever or for a limited period as decided by the 

Employer. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has 

disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 

terminated/determined the Contract or has accrued the right to terminate/determine the 

Contract according to Article 3(1), the Employer apart from exercising any legal rights 

that may have accrued to the Employer, may in its considered opinion forfeit the entire 

amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 

(3) Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 

which constitutes corruption within the meaning of IPC Act, or if the Employer has 

substantive suspicion in this regard, the Employer will inform the same to law enforcing 

agencies for further investigation. 

 

 

Article 4: Previous Transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in 

India that could justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of 

the Bidder/Contractor as deemed fit by the Employer. 
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(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Employer may, at its 

own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by any 

of its Subcontractors/sub-vendors.  

(2) The Employer will enter into Pacts on identical terms as this one with all Bidders and 

Contractors.  

(3) The Employer will disqualify Bidders, who do not submit, the duly signed Pact between 

the Employer and the bidder, along with the Tender or violate its provisions at any stage 

of the Tender process, from the Tender process. 

 

Article 6: Duration of the Pact 

(1) This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded.  

(2) If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined 

by the Competent Authority, SAI NRC. 

 

Article 7: Other Provisions 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the SAI NRC 

Sonepat, who has floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a representative 

duly authorized by board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact remains valid. In this case, the parties will strive to come to an agreement to their 

original intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the parties 

with regard to the terms of this Integrity Agreement / Pact, any action taken by the 

Employer in accordance with this Integrity Agreement/ Pact or interpretation thereof shall 

not be subject to arbitration. 
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Article 8 : LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be deemed to 

be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 

brevity, both the Parties agree that this Integrity Pact will have precedence over the 

Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses: 

 

 

............................................................... 

(For and on behalf of Employer) 

 

................................................................ 

(For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

1. .............................................. 

(signature, name and address) 

 

2. ............................................... 

(signature, name and address) 

 

Place: 

 

Dated : 
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FORMAT FOR GUARANTE BONDS FOR WATER PROOFING  

(On Rs. 100 non- Judicial Stamp Paper) 

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER 

PROOFING TREATMENT 

 

The agreement made this ____ day of __________ 20 __________ between (Name of Contractor 

Firm) _____________ (hereinafter called the GUARANTOR of the one part) and the SAI NRC 

Sonepat (hereinafter called the SAI NRC of the other part). 
 

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) 

dated _________ and made between the GUARANTOR OF THE ONE PART AND the SAI 

NRC of the other part, whereby the contractor interalia, undertook to render the structures in the 

said contract the work in the said contract recited completely water and leak proof. 

 

THE GUARANTOR hereby guarantee that the water proofing treatment given by him will render 

the structures completely leak proof and the minimum life of such water proofing treatment shall 

be ten years to be reckoned from the date after the expiry of maintenance period prescribed in the 

contract. 

 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 

defects. The decision of the Engineer in charge with regard to cause of leakage shall be final. 

 

During the period of guarantee the guarantor shall make good all defects and in case of any 

defects being found render the structure water proof to the satisfaction of the Engineer in charge 

at his cost and shall commence the work for such rectification within seven days from the date of 

issue of notice from the Engineer in charge calling upon him to rectify the defects, failing which 

the work shall be got done by the SAI NRC through some other contractor at the guarantor’s cost 

and risk. The decision of the Engineer in charge as to the cost payable by the Guarantor shall be 

final and binding. 

 

That if the guarantor fails to execute the water proofing, or commits breach thereunder then the 

guarantor will indemnify the Principal and his successor against all loss, damage, cost of expenses 

or otherwise which may be incurred by him by reason of any of any default on the part of the 

GUARANTOR in performance and observance of this supplementary agreement. As to the 

amount of loss and / or cost incurred by the SA NRC on the decision of the Engineer-in-charge 

will be final and binding on the parties. 

 

IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 

_______________on behalf of (Name of Contractor Firm) and _________________________ by 

for and on behalf of the SAI NRC Sonepat on the day, month and year first above written. 
 

Signed sealed and delivered by GUARANTOR in presence of: 

1. _____________________ 

2. _____________________ 

 

SIGNED FOR AND ON BEHALF OF THE SAI NRC Sonepat BY______________ in the 

presence of: 

1. _____________________ 

2. _____________________ 
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SCHEDULE OF QUANTITIES  

SPORTS AUTHORITY OF INDIA, NRC SONEAT 

WATERPROOFING OF ROOF AND REPAIRING OF EXPENSION JOINTS OF 
ADMINSTRATIVE BLOCK AT SAI NORTHERN REGIONAL CENTRE 

Sr. 
No. 

ITEM UNIT QTY RATE (Rs.) AMOUNT (Rs.) 

 1. 

Providing and fixing of expansion joint system 
related with floor location as per drawings 
and direction of Engineer-In-Charge. The 
joints system will be of extruded aluminum 
base members, self-aligning / self-centering 
arrangement and support plates etc. as per 
ASTM B221-02. The system shall be such that 
it provides floor to floor /floor to wall 
expansion control system for various vertical 
localtion in load application areas that 
accommodates multi directional seismic 
movement without stress to it's components. 
System shall consist of metal profiles with a 
universal aluminum base member designed 
to accommodate various project conditions 
and finish floor treatments. The cover plate 
shall be designed of width and thickness 
required to satisfy projects movement and 
loading requirements and secured to base 
members by utilizing manufacturer’s pre-
engineered self- centering arrangement that 
freely rotates / moves in all directions. The 
Self - centering arrangement shall exhibit 
circular sphere ends that lock and slide inside 
the corresponding aluminum extrusion cavity 
to allow freedom of movement and flexure in 
all directions including vertical displacement. 
Provision of Moisture Barrier Membrane in 
the Joint System to have watertight joint is 
mandatory requirement all as per the 
manufactures design and as approved by 
Engineer -in- Charge. (Material shall confirm 
to ASTM 6063). 

        

1.1 Floor Joint of 100 mm gap Mtr 80     

2 

Providing and fixing of expansion joint system 
related with wall joint (internal/external) 
location as per drawings and direction of 
Engineer-In- Charge. The joints shall be of 
extruded aluminum base members, self-
aligning / centering arrangement and support 
plates as per ASTM B221- 02. The material 
shall be such that it provides an Expansion 
Joints System suitable for vertical wall to 
wall/ wall to corner application, both new 
and existing construction in office Buildings & 

    



NIT (SPORTS AUTHORITY OF INDIA) Page 62 
 

 

complexes with no slipping down tendency 
amongst the components of the Joint System. 
The Joint System shall utilize lightweight 
aluminum profiles exhibiting minimal 
exposed aluminum surfaces mechanically 
snap locking the multicellular to facilitate 
movement. (Material shall confirm to ASTM 
6063). 

2.1 Wall Joint of 100 mm gap  Mtr 100     

3  

Providing and fixing of expansion joint system 
of approved make and manufactures for 
various roof locations as per approved 
drawings and direction of Engineer-In-
Charge. The joints shall be of extruded 
aluminum base members with, self-aligning 
and self-centering arrangement support 
plates asper ASTM B221-02. The system shall 
be such that it provides watertight roof to 
roof/roof to corner joint cover expansion 
control system that is capable of 
accommodating multidirectional seismic 
movement without stress to its components. 
System shall consist of metal profile that 
incorporates a universal aluminum base 
member designed to accommodate various 
project conditions and roof treatments. The 
cover plate shall be designed of width and 
thickness required to satisfy movement and 
loading requirements and secured to base 
members by utilizing manufacturer’s pre-
engineered self-centering arrangement that 
freely rotates / moves in all directions. The 
Self centering arrangement shall exhibit 
circular sphere ends that lock and slide inside 
the corresponding aluminum extrusion cavity 
to allow freedom of movement and flexure in 
all directions including vertical displacement. 
The Joint System shall resists damage or 
deterioration from the impact of falling ice, 
exposure to UV, airborne contaminants and 
occasional foot traffic from maintenance 
personnel. Provision of Moisture Barrier 
Membrane in the Joint System to have water 
tight joint is mandatory requirement. 
(Material shall confirm to ASTM 6063). 

  
    

3.1 Roof Joint of 100 mm gap Mtr 40 
  

4 
15 mm cement plaster on rough side of single 
or half brick wall of mix:     

4.1 
1:4 (1 cement: 4 coarse sand) applying a 
priming coat of approved steel primer all 
complete.  

Sqm 300 
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5 

Providing and applying fibre reinforced 
elastomeric liquid water proofing membrane 
with resilient acrylic polymers having Sun 
Reflectivity Index (SRI) of 105 on top of 
concrete roof in three coats @10.76 litre/ 10 
sqm. One coat of self-priming of elastomeric 
waterproofing liquid (dilution with water in 
the ratio of 3:1) and two coats of undiluted 
elastomeric waterproofing liquid (dry film 
thickness of complete application/system 
not less than 500 microns). The operation 
shall be carried out after scrapping and 
properly cleaning the surface to remove 
loose particles with wire brushes, complete in 
all respect as per the direction of Engineer-in-
Charge. 

Sqm 1480 
  

TOTAL AMOUNT (Rs.)   

* Exclusive of GST  

 

Note: - The cost quoted above includes all taxes /charges etc. except GST. GST will 

be paid on actual basis at the time of billing.  

 

L1 Criteria – The firm quoting the lowest price in total will be selected  

 

 

 

 Authorized Signatories (Name & Designation, seal of the company)  

 

Date: 
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Approved list of materials 

S.no. NAME OF ITEMS LIST OF APPROVED MANUFACTURERS / BRAND 

/ APPLICATORS 

1. Cement Ultra-Tech, ACC, Lafarge, Ambuja cement 

2. Float Glass Modi/ Saint Gobin/ Indo-Asahi. 

3 Waterproofing Compound  FOSROC, CICO, KRYTON, BUILDMATE, PIDLITE, 

PRIYA ENTERPRISES, FAIRMATE, SIKA, RHEOPLAST 

4 Synthetic Paint Asian Paint, Berger, ICI, Nerolac 

5. Zinc Chromate Primers Shalimar, Asian Paint, Berger, ICI 

6. Block Board/Prelaminated 

particle board/ Plywood/ 

decorative veneers 

Green ply, Uro ply, Orchid Ply, Century ply, Duro ply. 

7. Exterior Acrylic  Paint Asian paints, Berger, Nerolac, Dulux 

8. Glass Modi/ Saint Gobin/ Asani 

9. PVC Cistern (with all fittings 

and accessories): 

Parryware, Commander, Hind ware. 

10. Plastic Seat Covers with 

frame 

Parryware, Commander 

11. CP on brass fittings and 

Accessories 

Essco (Delux model/series), Jaquar ( Continental 

series), Grabtree aqualine (Maple series) 

12 Soil Pipes and Fittings:  

A Centrifugally Cast (spun) 

Iron Pipes & fittings 

RIF, BIG, NECO or approved equivalent make 

conforming to IS: 3989 

B Sand Cast (spun) Iron Pipes 

&fittings (conforming to IS: 

1729) 

AMC, ALC, Bengal Iron 

C Pig Lead (for caulking of 

joints) 

Locally available best quality with minimum 99% 

purity 

13. CPVC Pipes and Fittings Astral, Finolex, Birla aerocon. 

14. Steel bars Sail, Jindal, Tata 

15. ALUMINIUM SECTIONS  HINDALCO, JINDAL, INDIAN ALUMINIUM CO. 

16. LVANISED STEEL SHEETS 

(UNCOATED & PRE-COATED)  

SAIL, TATA, BHUSHAN POWER STEELS, JINDAL 

 


