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NOTICE INVITING e-TENDER 

 
Tender No. SAI/NRC/SONEPAT/NIT–7326/2025-26. 

Name of the work: - Part renovation/upgradation of K.D. Jhadav Hostel at SAI NCoE Sonepat. 

 

Interested Firm / Individuals satisfying the Prequalification Criteria as mentioned in Technical Bid should apply 

in the formats available at SAI website-www.sportsauthorityofindia.nic.in & CPP Portal of  Govt. of India  

http://eprocure.gov.in/eprocure/app. up to 1600hrs on 31/03/2026. 

 

 

Bidders may download the document from the website-www.sportsauthorityofindia.nic.in & CPP Portal of Govt. of 

India i.e. http://eprocure.gov.in/eprocure/app. Bidders may ensure to upload their proposals, on CPP Portal 

http://eprocure.gov.in/eprocure/app complete in all respect, on or before the closing date and time as 

indicated in the critical data sheet given below. 

Bidders shall not tamper / modify the document in any manner. In case the same is found to be tempered in 

any manner tender will be rejected completely. 

 

CRITICAL DATA SHEET 

 

Tender document number SAI/NRC/SONEPAT/NIT–7326/2025-26 

Estimated Cost of Work (Rs.) Rs. 57,65,873.00 (Rupees fifty seven lakhs sixty 

five thousand eight hundred seventy three only) 

Completion Time 90 Days 

Earnest Money Rs. 1,15,317.00 (in the shape of Demand Draft 

, FDR, banker’s cheque or Bank Guarantee 

favouring Executive Director SAI, NRC, Sonepat) 

Publish Date 11.03.2026 

NIT Download 11.03.2026 

Submission Start Date 11.03.2026 

Prebid meeting date & time 18.03.2026 at 3:00 PM 

Bid Submission at http://eprocure.gov.in/eprocure/app. 

Proposal / Bid Submission End Date and 

Time 

31.03.2026 By 16:00 hrs 

Technical Bid Opening Date and Time 01.04.2026 at 16:00 hrs 

Address for submission of hard copy of 

tender & venue for opening of bids. 

Administrative Office, SAI, Northern Regional 

Centre, Joshi Chauhan, GT Road, Bhalgarh, 

Sonepat-131021 

Contact detail 
Phone-0130-2981562 
Email-saisonepat@gmail.com 

Date of commencement Within 7th Calendar day from the date of Issue 

of work order 

Time for completion of work As per time schedule given in tender 

Document i.e. 3 month. 

http://www.sportsauthorityofindia.nic.in/
http://eprocure.gov.in/eprocure/app
http://www.sportsauthorityofindia.nic.in/
http://eprocure.gov.in/eprocure/app
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Total Security Deposit / Retention 

Money 

2.5% of Contract amount 

Defect Liability Period 365 days (twelve months) from the date of virtual 

completion of the work. 

Period of Final Measurement 1 Month 

 

Liquidated damages 

At the rate of 2% of the Contract Value per 

month which subject to a maximum of 10% of 

the accepted Contract Value. 

Value of work for interim payment 
Total 3 bills 

Minimum value of work done should be for Rs. 

15 lakhs for each running bill. 
Recovery towards taxes. As per rules applicable from time to time. 

Rates Rates shall be fixed during the contract & 
extension period and no price variation is 
entertained. 

Performance Guarantee 5% of the tendered amount. 

 

 

Place: Sonepat 

ED SAI NRC Sonepat 



INSTRUCTIONS TO TENDERERS 

PRE QUALIFICATION CRITERIA 

TECHNICAL CRITERIA 

 

The bidder/agency duly registered with CPWD/PWD/MES/Railway/other govt body as per departmental works will 

be eligible for this tender. The bidder should have in the last three years ending 31st March 2025 successfully 

completed as a prime contractor at least one similar work of value not less than 80% 

 

OR Two similar work each of value not less than 40% 

 

OR Three similar works each of value not less than 30% the estimated costs mentioned. 

 
FINANCIAL CRITERIA 

Average financial turnover of bidder during the last three years, ending 31.03.2025, should be at least 100% of 

the estimated cost. Audited Balance Sheet, Profit & Loss account for the last three consecutive financial years 

should be submitted along with the bid. 

 

MODE OF SUBMISSION OF TENDER 

Sealed Item Rates Tender under Two Bid Systems containing two Sealed covers of technical bid and financial/price bid 

should be submitted online. Conditional tender shall not be accepted. 

 

 

OPENING OF FINANCIAL BIDS/PRICE BIDS 

 

1. Exact date and time shall be communicated through official E- mail address given in the bid document to the 

qualified bidders. 

2. Conditional bids would be summarily rejected. 

3. In case no bid or single bid is received, or any other reason whatsoever, SAI may at its sole discretion to 

cancel the whole tendering process or extend the last date and time of submission of the bid. 

4. Any separately submitted discount letter on the financial price shall not be considered by SAI and shall be a 

ground for disqualification. Evaluation of financial bid shall be considered only on the quoted price in the 

financial bid submitted by the bidders. 



INSTRUCTIONS FOR ONLINE BID SUBMISSION: 

This tender document has been published on the Central Public Procurement Portal (URL: 

http://eprocure.gov.in). The bidders are required to submit soft copies of their bids electronically on the CPP 

Portal, using valid Digital Signature Certificates. The instructions given below are meant to assist the bidders 

in registering on the CPP Portal, prepare their bids in accordance with the requirements and submitting their 

bids online on the CPP Portal. More information useful for submitting online bids on the CPP Portal may be 

obtained at: https://eprocure.gov.in/eprocure/app. 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal 

(URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Click here to Enroll” on the CPP 

Portal is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a unique username and assign 

a password for their accounts. 

3) Bidders are advised to register their valid email address and mobile numbers as part of the registration 

process. These would be used for any communication from the CPP Portal. 

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class 

II or Class III Certificates with signing key usage) issued by any Certifying Authority recognized by CCA 

India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to 

ensure that they do not lend their DSC’s to others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password and the 

password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS 

1) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by 

several parameters. These parameters could include Tender ID, organization name, location, date, 

value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine a 

number of search parameters such as organization name, form of contract, location, date, other 

keywords etc. to search for a tender published on the CPP Portal. 

2) Once the bidders have selected the tenders they are interested in, they may download the required 

documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This 

would enable the CPP Portal to intimate the bidders through SMS / email in case there is any 

corrigendum issued to the tender document. 

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to 

obtain any clarification / help from the Helpdesk. 

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document before submitting 

their bids. 

2) Please go through the tender advertisement and the tender document carefully to understand the 

documents required to be submitted as part of the bid. Please note the number of covers in which the 

bid documents have to be submitted, the number of documents - including the names and content of 

each of the document that need to be submitted. Any deviations from these may lead to rejection of the 

bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 

document / schedule and generally, they can be in PDF / XLS / RAR / DWF formats. Bid documents may 

be scanned with 100 dpi with black and white option. 

http://eprocure.gov.in/
https://eprocure.gov.in/eprocure/app


4) To avoid the time and effort required in uploading the same set of standard documents which are 

required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. 

PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can 

use “My Space” area available to them to upload such documents. These documents may be directly 

submitted from the “My Space” area while submitting a bid, and need not be uploaded again and again. 

This will lead to a reduction in the time required for bid submission process. 

Note: SAI in no way shall be responsible if the bidder fails to apply due to non-possession of Digital 

Signature & non registration. 

General information for the Vendors / Agencies for their prequalification to carry out the 

above mentioned works on turnkey basis 

1. The contractor should quote in the Rate and Amount column of the given price bid document only. 

However, if a discrepancy is found, the rate which correspond with the amount worked out by the 

contractor shall unless otherwise proved, be taken as correct. If the amount of an item is not worked 

out by the contractor or it does not correspond with the rate written either in figure or in words, then 

the rate quoted by the contractor in words shall be taken as correct. Where the rates quoted by the 

contractor in figures and in words tally but the amount is not worked out correctly, the rate quoted by 

the contractor will be taken as correct and not the amount. 

2. Contractor must ensure to quote rate of each item. If no rate is quoted by the bidder, rate of such item 

shall be treated as “0” (ZERO). 

3. Eligible firm coating the lowest price will be selected. 

4. Intending contractors / vendors are requested to read carefully before filling the particulars in the 

Performa. 

5. Information / details furnished by selected party, if found to be false / incomplete at any time in future 

or any information effecting prequalification is willingly / unwillingly withheld, if come to the notice of 

the SAI at any point of time, the company’s prequalification will be cancelled immediately. 

6. Where copies are required to be furnished, these should be self-certified copies. 

7. The bidder should have local office in New Delhi or within NCR of Delhi. 

8. The cutoff date for calculation of past period for completion of projects shall be 31st March 2025. 

9. All pages of the tender document i.e. Pre-qualification criteria, Technical bid, Price Bid should be 

signed and stamped by bidder. 

10. Contractor shall appoint technically qualified full time site supervisor to monitoring the day to day 

progress of work at site on their own cost. 

11. Contact 0130-2981562 for site visit / any query regarding tender. 



TECHNICAL BID FORM 

1 Name of the firm : 

Address : 

Telephone No. : 

Office : 

Residence : 

Mobile No : 

Fax No. : 

E-Mail : 

2 a) Whether Proprietorship/Partnership/Pvt. Ltd./ 

Public Ltd. Co. : 

b) Names of the Proprietor, Partners, Directors : 

i) : 

ii) : 

iii) : 

c) Year of Establishment : 

3 Registration with Registrar of Companies (No. & 

Date) (For Corporation only) : 

4 Registration with Tax Authorities 

i) Income-Tax (PAN) No. : 

ii) GST No. : 

(Furnish copies of Income-Tax, GST certificate) 

5 Names of the Bankers with address : 

6 Give details if at present involved in Litigation in similar type of contracts. 

 

Sr. 

No. 

Name of Project Name of 

Employer 

Nature of 

work 

Work order 

dated 

Date of 

completion 

of work 

Value Rs. 

       

       

 

7 Details of civil suit, if any that arose during 

Execution of contract in the past 03 years : 

 

8 Specify maximum value of single value project 

Executed during the last three years : 

9 Name and relation, if any, with the staff member 



Of Sports Authority of India : 

 

10 Details of work executed during the last 03 years (Please mention the qualifying works as per criteria) 

 

Type of 

work 

Work executed 

for (name of 

the Institution / 

Body) 

Nature 

of work 

(in 

brief) 

Location Value 

Rs. 

Duration of work with 

dates of Completion 

If work left 

incomplete or 

terminated 

(give 
reasons) 

     Commence – 

ment 

Completio 

n 

 

        

        

 

Note: Copies of work orders along with satisfactory completion certificate mentioning value of 

completed work of Govt., Semi-Govt. Bodies, duly signed & seal of the client should be enclosed. 

 

11 Details of work in hand (Photo copies of performance certificate, work orders issued by clients, Preferably 

Govt., Semi-Govt. Bodies should be attached). 

 

Type of 

work 

Work 

executed for 

(name of the 

Institution / 
Body) 

Nature 

of work 

(in 

brief) 

Location Value Rs. Duration of 

work, 

stipulated 

time 

Present 

stage of 

work 

       

       

       

 

 

13 Annual Turnover in last 3 years: 

 

Sr. 

No. 
Year Turnover (Rs. in Lakh) Income-tax paid 

    

    

    

    

    

    

 

Note: Furnish copies of audited balance sheet and Profit & Loss A/C. for the last 3 years 2022-23, 

2023-24,2024-25. 

 

14 Details of the work confirming to eligibility as per criteria details must be furnished in the column along with 

enclosing Xerox copies of documents / credentials to prove the claim failing which application will be rejected 

out rightly. 



Name of the 

Client 

Details of the 

work 

Work Order 

No. 

Satisfactory 

completion certificate 

Value of work 

     

     

     

 

 

 

18. LIST OF ENCLOSURES: 

 

ANNEXURE 
NO. 

PARTICULARS TICK IF 
ENCLOSED 

I Certificate of registration with CPWD/PWD/MES/Railway/other 
govt. 

 

II Certificates of registration with Income Tax, GST, EPF, and ESI.  

III Audited Balance Sheet/  Profit & Loss A/c. Statement for 

p r e v i o u s  last three years. 

 

IV Copies of performance certificate/ work orders issued by Govt., 

Semi-Govt. Bodies., satisfactory completion certificate 

mentioning value of work issued by Govt., Semi-Govt. Bodies. 

 

V CA certified Copy of annual turnover of Pervious last three years   

VI Copies of Income-Tax Returns / Assessment Orders for previous 

03 years. 

 

 

Note: - In absence of any of the above enclosures, the application is liable to be rejected. 

D E C L A R A T I O N 

 I / We have read the instructions appended to the Performa and I / We understand that if any false information 

is detected even at a later date, any future contract made between ourselves and SAI, on the basis of the 

information given by me / us can be treated as invalid by the SAI and I / We will be solely responsible for the 

consequences. 

 I / We agree that the decision of SAI in selection of contractors will be final and binding on me / us. 

 All the information furnished by me/ us hereunder is correct to the best of my knowledge and belief. 

 I / We agree that I / we have no objection if enquiries are made about the work listed by me / us in the 

accompanying sheets. 

 I / We agree that I / We have not applied in the name of sister concern for the subject tendering process. 

 

Place : SIGNATURE 

Date : NAME & DESIGNATION 

SEAL OF ORGANISATION 



TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

To, 

Executive Director 

Sports authority of India, 

Northern Regional Centre, 

Joshi Chauhan, GT Road, 

Bhalgarh, Sonepat-131021 

 

Sub: - Acceptance of Terms & Conditions of Tender. 

 

Tender No: - SAI/NRC/SONEPAT/NIT–7326/2025-26 

 

Name of Tender / Work: - Part renovation/upgradation of K.D Jadhav Hostel at SAI NCoE Hostel. 

 

Dear Sir, 

 

1. I / We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender / Work’ from 

the website(s) namely: https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above 

mentioned website(s). 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents (including 

all documents like annexure(s), schedule(s), etc.), which form part of the contract agreement and I / we 

shall abide hereby by the terms / conditions / clauses contained therein. 

3. The corrigendum(s) issued from time to time by your department / organization too has also been taken into 

consideration, while submitting this acceptance letter. 

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / 

corrigendum(s) in its totality / entirety. 

5. In case any provisions of this tender are found violated, then your department / organisation shall without 

prejudice to any other right or remedy be at liberty to reject this tender / bid including the forfeiture of the 

full said earnest money deposit absolutely. 

6. I / We agree to abide by this tender for a period of 90 days from the date of opening of the financial bid. I / we 

also agree to pay the ISD as specified in the Tender. 

7. Sports Authority of India shall also be at liberty to cancel the Work Order of tender if I / We fail to execute an 

agreement or to start the work as stipulated in the tender documents or fail to deposit the amount of initial 

security deposit as specified in the memorandum. 

8.  I / We agree that the Sports Authority of India reserves the right to accept the tender in whole or in part or split 

the works under separate contracts or accept or reject any or all the tenders without assigning any reason 

whatsoever thereof. 

9. I / We are aware that the quantities mentioned in the tenders are indicative and the same can be increased or 

decreased depending on the requirement of the Institute and as per the site conditions. I / we will not seek 

compensation for the same and execute the additional quantities at the tender rates. 

 

Yours Faithfully, 

(Signature of the Bidder, with Official Seal) 

https://eprocure.gov.in/eprocure/app


1. Definition and Interpretation: - 

In construing these conditions, the Specifications, Bill of quantities and Contract Agreement etc. 

the following words shall have the meaning herein assigned to them except where the subject 

or context otherwise requires. 

i (a) The Institute: - The term Institute shall mean Sports Authority of India, Northern Regional 

Centre, Joshi Chauhan, GT Road, Bhalgarh, Sonepat-131021 the employer or their authorized 

representative to act on their behalf. 

i (b)  Engineer: - Engineer appointed by the Employer for the supervision of the work. 

ii (a) "Contractor" shall mean: - 

a) In the case of a Partnership firm: - and 

------------trading as partners in the name and style of --------------------------------------- and 

having a place of business at --- ----------------- and shall include the partners for the time being 

of the said firm and the legal representatives of a deceased partner. 

b) In the case of individual Contractor: - Shri   trading in the name and style of 

  and shall include his heirs, successors and legal 

successors and legal representatives. 

c) In the case of Company:-   a company incorporated under 

 19  and having its registered office at   and office at 

 and shall include its successors and assignee. 

iii) The tenderers are advised to read all the instructions, term & conditions, additional & general 

conditions, contract clauses, nomenclature of items, additional specifications, drawings etc. 

contained in the tender document carefully and visit the site to see existing site conditions and 

services & inspect the existing building before quoting the rates & no extra claim shall be entertained 

by the client. 

The Contractors are advised to inspect and examine the site and satisfy themselves with the nature 

of site, the means of access to the site, the constraints of space for stacking material / machinery, 

labour etc. constraints put by local regulations, if any, weather conditions at site, general ground / 

subsoil conditions etc. or any other circumstances which may affect or influence their tenders. 

(iv) "Site" shall mean the site of the contract works including any building and erections thereon and 

any other land (inclusively) as aforesaid allotted by the Employer for the Contractor's use. 

(v) "Contract" shall mean the following documents, all duly signed, collective in that order of precedence. 

a) Articles of Agreement 

b) Letter of acceptance of tender / award of work 

c) Special Conditions of Contract 

d) General conditions of contract including clarifications / conditions accepted after the Pre-bid 

Meeting. 

e) Specifications 

f) Bill of Quantities 

(vi) "Notice in writing" or "written notice" shall mean a notice in written, typed or printed characters sent 

(unless delivered personally or otherwise proved to have been received) by registered post to the 

last known private or business address or registered office of the addressee and shall be deemed to 

have been received when in the ordinary course of post it would have been delivered. 



(vii) "Act of Insolvency" shall mean any Act of Insolvency as defined by the Presidency Towns Insolvency 

Act, or the Provincial Insolvency Act or any Act amending such original. 

viii)  "Works" means the permanent works described in the "Scope of Work" and / or to be executed in 

accordance with the Contract and includes materials, apparatus, equipment, temporary supports, 

fittings, and things of all kinds to be provided, the obligations of the Contractor hereunder and work 

to be done by the Contractor under the contract. 

(ix) "Bill of Quantities" means the Schedule and Quantities of items, materials & rates, summaries, etc. 

as finally accepted. 

(x) "Specification" means the specifications given in these documents including relevant Indian standard 

specification where so required and where such a specification is not available, the specification 

approved by the SAI. 

(xi) "Temporary Works" means all temporary works of every kind required in or about the execution, 

completion or maintenance of the works. 

(xii) "Materials" means the materials, apparatus, equipments, fittings, fixtures and all such other material 

which are incorporated in the 'work". 

(xiii) "Virtual Completion of the Works" means the completion of the whole of the works substantially in 

all respects as evidenced by issuance of a Certificate of Virtual Completion by the SAI. 

xiv)  "Period of Maintenance / Defect Liability Period” shall mean the period of 365. (Three hundred sixty-

five) days calculated from the date of virtual completion of the works as certified by the SAI. 

(xv) "Urgent Works" means any urgent works, which in the opinion of the Employer becomes necessary 

at the time of execution and / or during the progress of work to obviate any risk of accident or failure 

or to obviate any risk of damage to the structure or services or required to accelerate the progress 

of work for which becomes necessary for safety and security or for any other reason, the Employer 

may find it necessary. 

(xvi) "Market Rate" means the rate as decided by the SAI on the basis of cost of materials at site inclusive 

of any tax, duty, octroi etc. at the time of execution of work. 

(xvii) "Approved" means approved in writing; "Approval” means approval in writing. 

(xviii) "Month" means calendar month. 

(xix) "Week" means seven consecutive calendar days. 

(xx) "Day" means a calendar day beginning and ending at 00 Hours and 24 hours respectively. 

(xxi) "Contract Value" means the total value of the tender as accepted by the Employer. 

(xxii) Interpretations / Marginal Note / Heading / Catch Lines. 

The Marginal Notes, Headings and in the catch lines hereto and in the annexure hereto are meant 

only for convenience of reference and shall not in any way be taken into account in the interpretation 

of these presents and the annexure hereto. The Contractor will have to carry out and complete the 

said work in every respect in accordance with this contract. 

Words imparting the singular only also include the plural and vice versa where the context requires. 



1. GENERAL CONDITIONS OF CONTRACT  

 

1.1 For all items CPWD specifications with correction slips up to the date of receipt of tender shall be followed. 
For the items which are not covered under CPWD specifications; the special conditions / B.I.S. 
specifications shall apply. In this regard the decision of Engineer-in- charge shall be final. 

 
1.2 Wherever any reference is made of any Indian Standard, it shall be taken as reference to the latest edition 

with all amendments / revision issued thereto up to the date of receipt of tenders. 

 
1.3 Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities are for 

all heights, depths, leads and lifts involved in the execution of work. 

1.4 The contractor shall make his own arrangement of water required for the work as per the general 
conditions of the contract. However, 1% (one percent) water charges shall be recovered on the gross 
amount of bill from the contractor, if government water is used. 

 

 
1.5 Electric connection for general purpose at the service centre already exists. Bills for the electricity 

consumed shall be paid by the contractor, in case additional load is required for some purpose same shall 
be arranged by the agency. In case of failure of power supply the contractor shall make his own 
arrangement of generators. 

1.6 Other agencies working at site will also simultaneously execute the work entrusted to them and the 
contractor shall offer necessary co-operation wherever required to other agencies. 

 
1.7 The work shall be carried out in a manner complying in all respects with the requirements of relevant bye 

laws of the local bodies, labour laws, minimum wages act, workmen compensation act and other statutory 
laws enacted by Central Govt. as well as State Govt. 

 
1.8 No residential accommodation shall be provided to any of the staff engaged by the contractor. The 

contractor shall not be allowed to erect any temporary set up for staff in the campus. 
 

 
1.9 No claims of the labours shall be entertained by the Department including that of providing employment, 

regularization of services etc. 
 

 
1.10 The personnel and labourers engaged by the contractor under this contract shall wear neat and 

clean uniforms as approved by the Engineer-in-charge along with name badges. An identity card duly 
countersigned by Engineer-in-charge or his representative shall be issued to each personnel by the 
contractor to have proper identifications. The character and antecedents of the staff employed by the 
contractor shall be got verified from the police by the contractor. 



1.11 The contractor shall have registration with Employee’s Provident Fund commissioner and 
Employee’s state Insurance Corporation for safe guarding interest of his workmen. He shall obtain all other 
necessary approvals from statutory bodies as per law in vogue. 

 
 

1.12 All T&P, scaffoldings, instruments/meters for maintenance, consumable and Contingent Articles 
required for execution of the work shall be arranged by the contractor. 

 
1.13 Staff employed by the contractor should be well behaved, Polite & courteous. Any complaint 

against staff on behavior should be taken very seriously and such staff should be removed by the 
contractor immediately from the site and replacement shall be provided immediately. 

1.14 For the Purpose of categorization of staff as skilled and unskilled, the sewer man and balder shall 
be taken as unskilled, the Mason/Plumber/ and carpenter shall be taken as skilled. 

1.15 All dismantled material will be removed from site by contractor after verification of measurement 
of the same. 

 
 

1.16 The contractor shall make all safety arrangement required for the labour engaged by him at his own 
cost. All consequences due to negligence or due to lapse of security/safety or otherwise shall remain 
with the contractor. The department shall not be responsible for any mishap, injury, accident or death of 
the contractor’s staff. No claim in this regard shall be entertained / accepted by the department. 

 
1.17 Contractor shall be fully responsible for any damages caused to govt. property or allottee’s 

property by his or his labour in carrying out the work and shall be rectified by the contractor at his own 
cost. 

 
1.18 The agency shall restore back the premises and other articles provided by the department to the 

department at the time of closure of the contract. 

1.19 Stores & bins as available shall be handed over to the contractor for storing the material. 

 
1.20 All the malba or rubbish obtained from dismantling or otherwise during the execution of the work 

shall be brought down through the staircase and shall not be thrown to the ground directly from first 
floor or second floor etc. this shall be carried and stacked properly to the specified common disposal 
point on the same day and site shall be left clear as per the instructions of the Engineer-in-charge. A 
compensation of Rs. 100/- shall be recovered from the contractor for each complaint/default. 

 
1.21 Any damage to the building structure, fittings or any other articles etc. done by the contractor or 

his workman during the execution of the work shall be made good by the contractor at his own cost. 



1.22 The contractor shall clear the site properly after the completion of the work. 
 

1.23 The Agency shall be solely responsible for compliance to the provisions of various Labour and 
industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc. relating to 
personnel deployed by it at SAI NRC Sonepat site or for any accident caused to them and the SAI NRC 
Sonepat shall not be liable to bear any expense in this regard. The Agency shall make payment of wages 
to workers engaged by it by the stipulated date irrespective of any delay in settlement of its bill by the SAI 
NRC Sonepat for whatever reason. The Agency shall also be responsible for the insurance of its personnel. 
The Agency shall specifically ensure compliance of various Laws / Acts, including but not limited to with 
the following and their re-enactments / amendments / modifications: - 

1.23.1.1 The Payment of Wages Act 1936 
1.23.1.2 The Employees Provident Fund & MP Act, 1952 
1.23.1.3 The Contract Labour (Regulation) Act, 1970 
1.23.1.4 The Payment of Bonus Act, 1965 
1.23.1.5 The Payment of Gratuity Act, 1972 
1.23.1.6 The Employees State Insurance Act, 1948 
1.23.1.7 The Employment of Children Act, 1938 
1.23.1.8 The Motor Vehicle Act, 1988 
1.23.1.9 Minimum Wages Act, 1948 

2 Breach of Terms and Conditions: 

Noncompliance of any terms and conditions enumerated in the contract shall be treated as breach of 

contract. Or In Case of breach of any terms and conditions as mentioned above, the Competent Authority, 

will have the right to reject the bid at any stage without assigning any reason thereof and nothing will be 

payable by SAI NRC Sonepat in that event the EMD shall also stands forfeited. 

3 Termination of Contract: 

SAI NRC Sonepat would have the right to terminate the contract by giving one month’s notice before the 

expiry of the term, in case the work performance is not up to the standard, or in case there is any violation 

of SAI NRC rules & regulations, or if there is any lapse in compliance of any labour legislation, or if there is 

any incident of indiscipline on the part of the Tenderer or his staff and the agreement may be terminated 

by either party by giving one month’s notice to the institution. The decision of Competent Authority of SAI 

NRC Sonepat in this regard would be final and binding on the Tenderer. In such an event, SAI NRC Sonepat 

shall have the right to engage any other tenderer to carry out the task. 

4 Dispute Settlement: 
It is mutually agreed that all differences and disputes arising out of or in connection with this agreement 

shall be settled by mutual discussions and negotiations if such disputes and differences cannot be settled 
and resolved by discussions and negotiations then the same shall be referred to the sole Arbitrator 
appointed by the Director, SAI Sonepat whose decision shall be final and binding on both the parties. The 
contract shall be governed by laws and procedures established by Govt. of India, within the framework of 
applicable legislation and enactment made from time to time concerning such commercial dealings/ 
processing. 

 
5. Language(s) 

The language in which the Contract documents shall be drawn up shall be English only. 



6. Scope of Contract 

The Contract comprises the part renovation/upgradation of K.D Jadhav Hostel, detailed description as 

per schedule of quantity. The work shall be done in accordance with CPWD Specifications 2019.The 

scope includes provisions for the following works: 

 

A. Civil Works 

 Replacement of all plumbing & sanitary fitting fixtures. 

 Replacement of wall & floor tiles of washrooms. 

 Replacement of damaged shafts SCI pipes. 

 Replacement of flooring of rooms. 

 Replacement of existing MS windows. 

 Repairing of all existing aluminum doors. 

 Repairing of wooden doors of rooms and also replacement of non-repairable doors. 

 Repairing/replacement of wire mesh doors. 

 Repairing/replacement of shaft doors. 

 Plastering work of interior/shafts wherever required. 

 Exterior paint work after removing existing paint followed by exterior primer and putty in room balcony area. 

 Interior paint and putty work after removing existing. 

 Dismantling of wall tiles. 

 Provision of wall tiles in rooms upto 4 feet height. 

 Replacement of all water tanks. 

 Provision of FRP doors in washrooms. 

 Waterproofing treatment in washroom sunken area. 

B. Electrical works 

 Electric rewiring work. 

 Replacing of exhaust fans. 

 Provision of module GI box along with modular base and cover plate. 

 Provision of modular switch socket, fan regulator. 

7.  (i)   Work Order / Award 

Before signing of the Contract, the Employer shall issue by registered post or by otherwise depositing at 

the registered office of the Contractor, Work Order / Award to enter into a Contract with the Contractor for 

the execution of the works in accordance with the contract. Until a formal contract agreement is prepared 

and executed, the tender documents & set of drawings together with the relevant correspondence 

exchanged from receipt of the tender to acceptance and together with the Employer's Work Order / Award 

shall constitute a binding contract between the parties. 

(ii)   Contract Agreement 

On receipt of intimation from the Employer of the acceptance of his / their tender, the successful tenderer 

shall be bound to implement the contract and within seven days thereof, the successful tenderer shall sign 

an agreement in accordance with the draft agreement. 

 

8.      Disruption of Progress  

The Contractor shall give adequate but not less than 1 weeks’ time written notice to the SAI whenever 

planning or progress of the Works is likely to be delayed or disrupted unless any further drawing or order, 

including a direction, instruction or approval, is required to be issued by the SAI. The notice shall include 



details of the drawing or order required explaining why and by when it is required and of any delay or 

disruption likely to be suffered if it is late.  

9.  Compliance with Statutes, Regulations, Etc.  

The Contractor shall conform to the provisions of any Act of the legislature relating to the works, and to the 

regulations and bye-laws of any authority, and of any water, electric supply and other companies and / or 

authorities with whose systems the structure is proposed to be connected, and shall, before making any 

variations from the Drawings or Specifications that may be necessitated by so regulations, give to the SAI   

written notice, specifying the variation proposed to be made and the reason for making it and apply for 

instructions thereon. In case, the Contractor shall not within ten days of submission of such notice, receive 

such instructions, he shall proceed with the work conforming to the provisions, regulations, or bye-laws in 

question.  

The Contractor shall bring to the attention of the SAI all notices required for execution by the said Acts, 

regulations or bye-laws to be given to any authority and pay to such authority, or to any public office all 

fees that may be properly chargeable in respect of the works, and lodge the receipts with the SAI   for 

reimbursement at actual.  

 

10.  Setting Out  

The Contractor shall set out the works and shall be responsible for the true and perfect setting out of the 

same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof. If at 

any time any error in this respect shall appear during the progress of the works or within the defects liability 

period the Contractor shall, if so required, at his own expense rectify such error to the satisfaction of the 

SAI.  

8.  (i) Quality of Materials & Workmanship & Test 

All materials and workmanship shall be the best of the respective kinds described in the Con-tract and in 

accordance with the SAI ’s instructions and shall be subjected from time to time to such tests as the SAI ’s 

may direct at the place of manufacture or fabrication or on the Site or at an approved testing laboratory. 

The Contractor shall upon the instruction of the SAI furnish him with documentation to prove that the 

materials & goods comply with the requirements of contract and for requirement stated above. The SAI 

may issue instruction in regard to removal of material from site or any work, if these are not in accordance 

with the Contract. The Contractor shall provide such assistance instruments, machinery, labour and 

materials as are normally required for examining, measuring, sampling and testing any material or part of 

work before incorporation in the works for testing as may be selected and required by the SAI. 

(ii)  Samples  

All samples of adequate numbers, sizes, shades & pattern as per specification shall be supplied by the 

Contractor without any extra charge. Apart from adhering to any special provision made in the specifications 

regarding submission of samples the contractor shall within 7 days of his receipt of Work Order, provide to 

the Architect samples along with the detailed literature of all materials he proposes to use in the work 

irrespective of the fact that a specific make / material might have been stipulated. If certain items proposed 

to be used are of such nature that samples cannot be presented or pre pared at the site, detailed literature 

/ test certificate of the same shall be provided to the satisfaction of the SAI. Before submit ting the samples 

/ literature, the contractor shall satisfy himself that the material / equipment for which he is submitting the 

samples / literature meet with the requirement of the specification. The SAI   shall check the samples and 

give his comments and / or approval to the same. Only when the samples are approved in writing by the 

SAI, the contractor shall proceed with the procurement and installation of the particular material / 

equipment. The approved samples shall be signed by the SAI   for identification and shall be kept on record 

at site office until the completion and acceptance of the work and shall be available at the site for inspection 

/ comparison at any time. The contractor shall keep with him a duplicate of such samples to enable him to 

process the matter.  



For items of work where the samples are to be made at the site, the same procedure shall be followed. All 

such samples shall be prepared at a place where it can be left undisturbed until the completion of the project.  

The SAI shall communicate their comments / approval to the Contractor to the samples at his earliest 

convenience. Any delay that might occur in approving of the samples for reasons of its not meeting with the 

specifications or other discrepancies, inadequacy in furnishing samples of best qualities from various 

manufacturers and such other aspects causing delay on the approval of the materials / equipments, etc. 

shall be to the account of the contractor. In this respect the decision of the SAI shall be final.  

On delivery of the supplies of materials / equipment for permanent works at the site, the contractor shall 

specifically arrange to get the supply inspected by the SAI   and compared with the approved sample and 

his specific approval obtained before using the same in the work.  

(iii)  Cost of Tests  

The cost of making any test shall be borne by the Contractor if such test is intended by or provided for in 

the Specification or Bill of Quantities.  

(iv)  Costs of Tests not provided for, etc.  

If any test is ordered by the SAI which is either  

(a) not so intended by or provided for or  

(b) (in the cases above mentioned) is not so particularized, or  

(c) though so intended or provided for but ordered by the SAI   to be carried out by an independent person 

at any place other than the site or the place of manufacture of fabrication of the materials tested or any 

Government / approved Laboratory, then the cost of such test shall be borne by the Contractor.   

 

9. Contractor's Superintendence 

The Contractor shall give all necessary personal superintendence during the execution of the works, and as 

long, thereafter, as the SAI may consider necessary until the expiry of the "Defects Liability Period" stated 

hereto. 

10. Access for Inspection 

The Employer and their respective representatives shall at all reasonable times have free access to the 

work and / or to the workshops, factories or other places where materials are lying or from which they are 

being obtained and the Contractor shall give to the Employer, they and their representatives every facility 

necessary for checking measurements, inspection and examination and test of the materials and 

workmanship. No person not authorized by the Employer except the representatives of public authorities 

shall be allowed on the works at any time. 

11. Examination of Work Before Covering Up 

No work shall be covered up or put out of view without the approval of the SAI and the Contractor shall 

afford full opportunity for the SAI to examine and measure any work which is about to be covered up or 

put out of view and to examine foundations before permanent work is placed thereon. The Contractor shall 

give due notice to the SAI of any such work or foundations is or are ready or about to be ready for 

examination and the SAI shall without unreasonable delay, unless he considers it unnecessary and advises 

the Contractor accordingly, attend for the purpose of examining and measuring such work or for examining 

such foundations. 

 

12. Assignment 

The whole of the works included in the contract shall be executed by the Contractor and the Contractor 

shall not directly or indirectly transfer, assign or sublet the contract or any part / share thereof or any 

interest therein without the prior written consent of the Employer / Architect and no undertaking shall 

relieve the Contractor from the full and entire responsibility of the contract or from active superintendence 

of the works during their progress. 

 



13. Works to be measured 

The SAI representative may from time to time intimate to the Contractor that he requires the works to be 

measured, and the Contractor shall forthwith attend or send a qualified Representative to assist the SAI 

representative in taking such measurements and calculations and to furnish all particulars or to give all 

assistance required by any of them. 

Should the Contractor not attend or neglect or omit to send such Representative, then the measurement 

taken by the SAI or a person approved by him shall be taken to be correct measurements of the works. 

Such measurements shall be taken in accordance with the Mode of Measurements detailed in the 

Specifications. 

The SAI shall take joint measurements with the contractor and the measurements shall be entered in the 

measurement book / sheet by the SAI 's representative. 

The Contractor or his Representative may at the time of measurement take such notes and measurements 

as he may require. 

14. Deviation, Extra Items and Pricing 

Overall deviation limit (including cost of extra items & Deviation) shall be 25%. Deviation upto 

1.25 times of contract amount shall be approved by Engineer-in-Charge with recorded reasons. All 

the deviated quantities shall be paid at agreement rates. 

The completion cost of the agreement shall not exceed 1.25 times of the tendered amount and the 

contractors should keep a check and watch over the amount of work done & do not execute work 

beyond 1.25 times of the tendered amount. 

The payment of extra/substituted items born on DSR shall be paid as per DSR rates applicable to 

the agreement plus prevailing cost index and plus / minus %age above or below of quoted contract 

amount. The payment of the non-scheduled extra items shall be paid as per the prevailing market 

rate. 

 

 

 

 

 



15. Work is to be carried out to the Satisfaction of SAI 

The Contractor shall carry out all the works strictly in accordance with Drawings, detailed 

Specifications and instructions of the SAI . If in the opinion of the Architect changes have to be made 

in the works, the Contractor shall carry out the same, and payment, if any, arising out of these shall 

be made as per the terms of the contract. 

 

16. (i) Removal of Improper Work & Materials 

The SAI shall, during the progress of the works, have power to order in writing from time to time 

the removal from the works within such reasonable time or times as may be specified in the order, 

of any materials which in the opinion of the SAI are not in accordance with the Specifications or the 

instructions of the SAI , the substitution of proper materials, and the removal and proper re- 

execution of any work executed with materials or workmanship not in accordance with the Drawings 

and Specifications or instructions, and the Contractor shall forthwith carry out such order at his own 

cost. In case of default on the part of the Contractor to carry out such order, the Employer shall 

have the power to employ and pay other persons to carry out the same, and all expenses consequent 

thereon, or incidental thereto, as certified by the SAI representative shall be borne by the Contractor, 

or may be deducted by the Employer from any moneys due, or that may become due, to the 

Contractor. 

(ii) Default of Contractor in Compliance 

If the Contractor after receipt of written notice from the SAI requiring compliance within ten days 

fails to comply with such further drawings and / or SAI representative's instructions the Employer 

may employ and pay other persons to execute any such work whatsoever that may be necessary to 

give effect thereto, and all costs incurred in connection therewith shall be recoverable from the 

Contractor by the Employer on the Certificate of the SAI representative as a debt or may be deducted 

by him from any moneys due to the Contractor. 

(iii) Inspection & Testing During Manufacture 

The SAI shall be entitled during manufacture to inspect, examine and test on the Contractor's 

premises during working hours the materials and workmanship and check the progress of 

manufacture of all fabrication materials / items to be supplied under the Contract, and if part of the 

said materials / items are being manufactured on other premises the Contractor shall obtain for the 

SAI p e r m i s s i o n  to inspect, examine and test as if the said Plant were manufacturing on the 

Contractors premises. Such inspection, examination or testing if made shall not relieve the 

Contractor from any obligation under the Contract. 

(iv) Dates for Inspection & Testing 

The Contractor shall agree with the SAI the date on and the place at which any plant / works will be 

ready for testing as provided in the Contract and unless the SAI shall attend at the place so named 

on the date agreed the Contractor may proceed with the tests, which shall be deemed to have been 

made in the SAI ’s presence, and shall forthwith forward to the SAI d u l y  certified copies of the test 

readings. The SAI shall give the Contractor 24 hours’ notice in writing of his intention to attend the 

tests. All costs of testing shall be borne by the contractor. All outstation travel expenses shall be 

borne by the owner but in case re-inspections are required as per clause No. 16 (ix) the travel 

expenses shall be on contractors account. 

(v) Facilities for Testing at Manufacturer's Works 

Where the Contract provides for tests on the premises of the Contractor or of any sub-contractor 

the Contractor shall provide such assistance, labour, materials, electricity, fuel, stores, apparatus 

and instruments as may be requisite and as may be reasonably demanded to carry out such tests 

efficiently. 



 

(vi) Certificate of Testing 

As and when fabricated materials shall pass the tests referred in this, the SAI shall furnish to the 

Contractor a certificate in writing to that effect. 

 

(vii) Rejection 

If as a result of such inspection, examination or test of the works the SAI shall decide that such 

material is defective or not in accordance with the Contract he shall notify the Contractor accordingly 

stating in writing his objection and reasons therefore. The Contractor shall with all speed make good 

the defect or ensure that the material complies with the Contract. Thereafter, if required by the SAI 

representative, the tests shall be repeated under the same terms and conditions save that all 

reasonable expenses to which the Employer may be put by the repetition of the tests shall be 

deducted from the Contract Sum. 

(viii) Delivery of Materials & Equipment 

Unless the SAI shall otherwise direct, no material shall be delivered to site until the SAI  shall have 

issued, in respect of such material, a certificate under Clause 16 (vi) (Certificate of Testing). 

Likewise, Fabricated Materials or Contractor's Equipment shall be delivered to Site only upon an 

authorization in writing applied for and obtained by the Contractor from the SAI. 

The Contractor shall be responsible for the reception on site of all Materials and Contractor's 

Equipment delivered for the purposes of the Contract. 

(ix) Inspection & Testing and Re-inspection & Re-testing 

All deficiencies revealed by testing and inspection shall be rectified by the Contractor at his own 

expense and to the satisfaction and approval of the SAI. Rectified components shall be subject to 

retesting and re-inspection. 

 

(x) Inspection Reports 

The Contractor shall provide the SAI with five copies of reports of all inspections and tests. 

 

17. Virtual Completion Certificate 

The SAI shall issue the virtual completion certificate when in his opinion, the works have been substantially 

completed in all respects and necessary approvals are obtained by the Contractor. The Defects Liability 

Period shall commence from the date of virtual completion as certified by the SAI. 

18. Contractor Liable for Damages, defects during defect liability Period 

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building 

in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, 

electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the 

premises on which the work or any part is being executed, or if any damage shall happen to the work while 

in progress, from any cause whatever or if any defect, shrinkage or other faults appear in the work within 

twelve months (six months in the case of work costing Rs. Ten lacs and below except road work) after a 

certificate final or otherwise of its completion shall have been given by the Engineer in- Charge as aforesaid 

arising out of defect or improper materials or workmanship the contractor shall upon receipt of a notice in 

writing on that behalf make the same good at his own expense or in default the Engineer-in-Charge cause 

the same to be made good by other workmen and deduct the expense from any sums that may be due or 

at any time thereafter may become due to the contractor, or from his security deposit or the proceeds of 

sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall not be refunded 

before the expiry of twelve months (six months in the case of work costing Rs. Ten lacs and below except 

road work) after the issue of the certificate final or otherwise, of completion of work, or till the final bill has 

been prepared and passed whichever is later. Provided that in the case of road work, if in the opinion of 

the Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities of the contractor 



under this contract, half of the security deposit will be refundable after six months and the remaining half 

after twelve months of the issue of the said certificate of completion or till the final bill has been prepared 

and passed whichever is later. 

 

19. Payment Terms 

Any payment will be released only after signing of Agreement as per the following payment  terms: 

Defects Liability Period 12 months after completion of work 

Date of Commencement After 7 working days from the date of acceptance 

of work order 

Date of Completion 90 days after the due date of commencement 

Value of work for interim Payment Total 3 bills 

Minimum value of work done should be for Rs. 

15 lakhs for each running bill. 

Retention money / security deposit 2.5% on total project cost to be recovered from 

each running bills. 

Subject to the terms of the contract, in case the contract is terminated, payment towards services will be 

made on pro rata basis, for the works completed, after deducting applicable penalty and TDS/other 

applicable. 

20. Commencement of Works 

Within 7 Calendar days from the date of issue of Work Order, the contractor shall begin the works and shall 

regularly proceed with and complete the same on or before the "Date of Completion" stated in the Appendix 

subject nevertheless to the provisions for extension of time hereinafter contained. 

21. (i) Possession of Site 

Save in so far as the Contract may prescribe the extent of portions of the Site of which the Contractor is to 

be given possession from time to time and the order in which such portions shall be made available to him 

and subject to any requirement in the Contract as to the order in which the Works shall be executed, the 

Employer will within 3 days from the written request to commence the Works give to the Contractor 

possession of so much of the Site as may be required to enable the Contractor to commence and proceed 

with the programme referred to in Clause 49 hereof (if any) and otherwise in accordance with such reason 

able proposals of the Contractor as he shall, by notice in writing to the SAI , make & will from time to time 

as the Works proceed give to the Contractor possession of such further portions of the Site as may be 

required to enable the Contractor to proceed with the construction of the Works with due dispatch in 

accordance with the said programme or proposals (as the case may be). 

If the Contractor suffers delay or incurs expense from failure on the part of the Employer to give possession 

in accordance with the terms of this clause the SAI shall grant an extension of time for the completion of 

the works without any compensation for delay. 

(ii)   Way leaves, etc. 

The Contractor shall bear all expenses and charges for special or temporary way leaves required by him in 

connection with access to the Site. The Contractor shall also provide at his own cost any additional 

accommodation outside the Site required by him for the purpose of the Works. 

 

 

 

22. Time for Completion 

90 days after the due date of commencement 



23. Extension of Time for Completion 

If the Contractor needs an extension of time for the completion of the work or if the completion of work is 

likely to be delayed for any reasons beyond the due date of completion stipulated in the contract, the 

Contractor shall apply to the Employer for extension of time in writing at least 30 days before the expiry of 

the scheduled time and while applying for extension of time, Contractor shall furnish the reasons in detail 

and his justification, if any, for the delays. While granting extension, the SAI shall notify the contractor the 

period of time which will not qualify for levy of liquidated damages. 

For the balance period in excess of original stipulated period and authorized extension of time granted i.e. 

period not qualifying for levy of liquidated damages, by the Employer, the provision of liquidated damages 

as stated under Clause 24 will become applicable. 

Further, the contract shall remain in force even for the period beyond the due date of completion 

irrespective whether the extension is granted or not. 

24. Compensation for Delay 

If the contractor fails to maintain the required progress to complete the work and clear the site on or before 

the contract or justified extended date of completion as per clause 23 (excluding any extension under 

Clause 23), he shall, without prejudice to any other right or remedy available under the law to the 

Government on account of such breach, pay as compensation the amount calculated at the rates stipulated 

below for every completed day/ month (as determined) that the progress remains below that the work 

remains incomplete If there is no hindrance, compensation shall be levied if work is incomplete. 

Compensation for delay of work 

(i) With maximum rate 1% (one percent) per month of delay to be computed on per day basis based 

on quantum of damage suffered due to stated delay on the part of Contractor. if scheduled 

completion of work is more than one year. 

(ii) With rate 1% (one percent) to 2% (two percent) (maximum) per month of delay to be computed 

on per day basis based on quantum of damage suffered due to stated delay on the part of 

Contractor. if scheduled completion of work is more than six months and up to one year. 

(iii) With rate 2% (two percent) to 5% (five percent) (maximum) per month of delay to be computed 

on per day basis based on quantum of damage suffered due to stated delay on the part of 

Contractor. if scheduled completion of work is up to six months. 

Provided always that the total amount of compensation for delay to be paid under this condition shall not 

exceed 10 % of the accepted Tendered Value of work 

25. (i) Rate of Progress 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and 

speed of execution and maintenance of the Works are to be of a kind and conducted in a manner to the 

satisfaction of the SAI. Should the rate of progress of the Works or any part thereof be at any time be in 

the opinion of the SAI too slow to ensure the completion of the whole of the Works by the prescribed time 

or extended time for completion, the SAI shall so notify the Contractor in writing and the Contractor shall 

thereupon take such steps as considered necessary by the SAI to expedite progress so as to complete the 

Works by the prescribed time or extended time for completion. Such communications from the SAI neither 

shall relieve the contractor from fulfilling obligations under the contract nor he will be entitled to raise claims 

arising out of such directions. 



(ii)   Work during Night or on Holidays 

Subject to any provision to the contrary contained in the Contract none of the permanent work shall save 

as herein provided be carried on during the night or on Holidays without the permission in writing of the 

SAI, save when the work is unavoidable or absolutely necessary for the saving of life or property or for the 

safety of the Works in which case the Contractor shall immediately advise the SAI. Provided always that 

the provisions of this clause shall not be applicable in the case of any work, which becomes essential to 

carry out by rotary or double shifts in order to achieve the progress & quality of the part of the works being 

technically required / continued with the prior approval of the SAI. 

All work at night shall be carried out without unreasonable noise & disturbance and with the approval of 

the SAI & in addition that of the local authority, if so applicable. The Contractor shall indemnify the Employer 

from and against any liability for damages on account of noise or other disturbance created while or in 

carrying out the work and from and against all claims, demands, proceedings, costs, charges & expenses 

whatsoever in regard or in relation to such liability. 

 

26. Suspension of Work 

The Contractor shall on the written order of the SAI suspend the progress of the Works or any part thereof 

for such time or times and in such manner as the SAI may consider necessary and shall during such 

suspension properly protect and secure the work so far as is necessary in the opinion of the SAI. The extra 

cost including all running wages to be paid on the Site, salaries, depreciation and maintenance of plant, 

Site on costs and overhead costs of the Contract relatable to the works done or incurred by the Contractor 

in giving effect to the SAI ’s instructions under this Clause shall, be borne and paid by the Employer unless 

such suspension is: 

(a) otherwise provided for in the Contract 

or 

(b) necessary by reason of inclement weather conditions affecting adversely the safety or quality of 

the Works. 

or 

(c) necessary by reason of some default on the part of the contractor 

Provided that the Contractor shall not be entitled to recover any such extra cost unless he gives 

notice in writing of his intention to claim to the SAI within 28 days of the SAI ’s order. The SAI shall 

settle and determine such extra payment and / or extension of time under relevant Clause hereof 

to be made to the Contractor in respect of such claim as shall in the opinion of the SAI be fair and 

reasonable and the SAI ’s decision shall be final and binding. 

27. Earnest Money Deposit: 

The bidder shall be required to submit the Earnest Money Deposit (EMD) for an amount of Rs. 1,15,317.00 

/- (Rupees one lakh fifteen thousand three hundred seventeen only) by way of Insurance Surety Bonds, 

account payee demand draft, fixed deposit receipt, banker’s cheque or Bank Guarantee from any of the 

Commercial Banks. The demand drafts shall be drawn in favor of “Executive Director SAI, NRC, Sonepat”. 

The EMD of the successful bidder shall be returned after the successful submission of Bank Guarantee/ 

Security Deposit and for unsuccessful bidder(s) it would be returned after award of the contract. Bid(s) 

received without demand drafts of EMD will be rejected.  

 

28. Performance Guarantee 

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the tendered 

amount in addition to other deposits mentioned elsewhere in the contract for his proper performance of the 

contract agreement, (not withstanding and/or without prejudice to any other provisions in the contract) 

within 20 days from the date of issue of letter of acceptance. This period can be further extended by the 

Engineer-in-Charge up to a maximum period as specified in Special Conditions of 



Contract on written request of the contractor stating the reason for delays in procuring the Performance 

Guarantee, to the satisfaction of the Engineer-in-Charge. This Guarantee shall be in the form of Insurance 

Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the 

Commercial Banks. In case a fixed deposit receipt of any Bank is furnished by the contractor to the SAI as 

part of the performance guarantee and the Bank is unable to make payment against the said fixed deposit 

receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand 

furnish additional security to the SAI to make good the deficit. 

 

ii. The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 1 year claim 

period beyond that. In case the time for completion of work gets enlarged, the contractor shall get the 

validity of Performance Guarantee extended to cover such enlarged time for completion of work. After 

recording of the completion certificate for the work by the competent authority, the performance guarantee 

shall be returned to the contractor, without any interest. However, in case of contracts involving 

maintenance of building and services/any other work after construction of same building and services/other 

work, then 50% of Performance Guarantee shall be retained as Security Deposit. 

iii. The Engineer-in-Charge shall make a claim under the performance guarantee except for amounts to which 

the SAI is entitled under the contract (not withstanding and/or without prejudice to any other provisions in 

the contract agreement) in the event of: 

 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as described h e r e i n  

above, in which event the Engineer-in-Charge may claim the full amount   of the Performance Guarantee. 

 

(b) Failure by the contractor to pay SAI any amount due, either as agreed by the contractor or determined 

under any of the Clauses/Conditions of the agreement, within 30 days of the service of notice to this effect 

by Engineer in-Charge. 

iv. In the event of the contract being determined or rescinded under provision of any of the Clause/Condition 

of the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the 

disposal of the SAI. 

v. The performance Guarantee shall be refunded to the contractor after Completion and successful handing 

over of the project and issuance of Completion Certificate. However, in case of contracts involving 

Maintenance of building and services /any other work after construction of same building and services/ 

other work, then 50% of performance guarantee shall be returned to the contractor, without any interest 

after Completion and successful handing over of the project and issuance of Completion Certificate. The 

balance 50% shall be returned after Successful completion of Maintenance period. 

 

 

29. Security Deposit / Retention Money 

 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 

permit SAI at the time of making any payment to him for work done under the contract to deduct a 

sum at the rate of 2.5% of the gross amount of each running and final bill till the sum deducted will 

amount to security deposit of 2.5% of the tendered value of the work. Such deductions will be made 

and held by SAI by way of Security Deposit unless he/they has/have deposited the amount of 

Security at the rate mentioned above in cash or in the form of Government Securities or fixed deposit 

receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to the SAI as part 

of the security deposit and the Bank is unable to make payment against the said fixed deposit 

receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on 

demand furnish additional security to the SAI to make good the deficit. 

All compensations or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from 

the interest arising therefrom, or from any sums which may be due to or may become due to the 

contractor by SAI on any account whatsoever and in the event of his Security Deposit being reduced 

by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days 



make good in cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled 

Banks endorsed in favour of SAI NRC Sonepat, any sum or sums which may have been deducted 

from, or raised by sale of his security deposit or any part thereof. The security deposit shall be 

collected from the running bills and the final bill of the contractor at the rates mentioned above. The 

security deposit will be released after completion of DLP. 

30. Certificates & Payment 

(i) Final Bill 

a) The Contractor shall submit final bill within 45 days from the date of issue of virtual completion 

certificate with all relevant information and details including as-built drawings, operation and 

maintenance manual, photographs etc. complete. The last date of submission of all relevant 

documents shall be reckoned as the date of final submission. 

b) The SAI representative within 45 days of submission of the final bill, shall issue a certificate of 

payment against the final bill to the Employer who shall thereupon, within 45 days from the date 

of receipt of the certificate, shall release the balance payment to the contractor after effecting 

all recoveries, including advances & payments against interim certificates. 

(iv) The SAI shall have power to withhold Certification if the works or any parts thereof are not being 

carried out to his satisfaction. 

(v) The SAI may by any Certificate make any correction in any previous Certificate, which shall have 

been issued by him. 

(vi) No payment shall be made to the Contractor if the Contractor fails to insure the works & keep 

them insured till the issue of the Virtual Completion Certificate. 

31. Arbitration 

All disputes or difference of any kind whatsoever which shall at any time arise between the parties hereto 

touching or concerning the works or the execution thereof of this maintenance thereof of this contract or 

the construction remaining operation or effect thereof or to the rights or liabilities of the parties or arising 

out of or in relation thereto whether during or after determination, foreclosure or breach of the contract 

(other than those in respect of which the decision of any person is by the contract expressed to be final 

and binding) shall after written notice by either party to the contract to the other of them and to the 

*Appointing Authority who shall be appointed for the purpose by the Employer (Sports Authority of India) 

be referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided. 

*    Appointing Authority 

The Appointing Authority will be the ED Sports Authority of India NRC Sonepat 

The names of the Arbitrator will be selected from one of the following disciplines, in order of 

preference: 

(a) Retired High Court / Supreme Court Judges, who have experience in handling Arbitration 

cases. 

(b) Members of the Council of Arbitration. 

(c) Fellow of Institution of Architects. 

(d) Eminent retired Chief Architect from State / Centre / P.W.D. / Public Sector undertakings of 

good reputation and integrity. 

For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority will send within 

thirty days of receipt by him of the written aforesaid notice, to the contractor a panel of three 



names of persons who shall be presently unconnected with the organization for which the work is executed. 

The contractor shall on receipt by him of the names as aforesaid, select any one of the persons named to 

be appointed as a sole Arbitrator and communicate his name to the Appointing Authority within thirty days 

of receipt by him of the names. The Appointing Authority shall thereupon without any delay appoint the 

said person as the sole Arbitrator. If the Contractor fails to communicate such selection as provided above 

within the period specified, the Appointing Authority shall make the selection and appoint the selected 

person as the Sole Arbitrator. 

If the Appointing Authority fails to send to the Contractor the panel of three names as aforesaid within the 

period specified, the Contractor shall send to the Appointing Authority a panel of three names of persons 

who shall all be unconnected with either party. The Appointing Authority shall on receipt by him of the 

names as aforesaid select any one of the persons named and appoint him as sole Arbitrator. If the 

Appointing Authority fails to select the person and appoint him as the sole Arbitrator within 30 days of 

receipt by him of panel and inform the Contractor accordingly, the contractor shall be entitled to appoint 

one of the persons from the panel as the sole Arbitrator and communicate his name to the Appointing 

Authority. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 

due to any reason whatsoever another sole Arbitrator shall be appointed as aforesaid. 

The work under the Contract shall, however, continue during the arbitration proceedings and no payment 

due or payable to the contractor shall be withheld on account of such proceedings. 

The Arbitrator shall be deemed to have entered on the reference of the date he issues notice to both parties 

fixing the date of the first hearing. 

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and 

publishing the award. 

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The 

Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned award. 

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion. 

The fees, if any, of the Arbitration shall, if required to be paid the award is made and published, be paid 

half by each of the parties. The costs of the reference and of the award including the fees, if any, of the 

Arbitration who may direct to and by whom and in what manner such costs or any part thereof shall be 

paid and may fix or settle the amount of costs be so paid. 

 

 

The award of the Arbitrator shall be final and binding on both parties. 

Subject to aforesaid the provision of the Arbitration Act 1996 or any statutory modification or re- enactment 

therefor and the rules made there under, and for the time being in force, shall apply to the arbitration 

proceeding under this Clause. 

In all cases the arbitrator shall give reasons for the award. 

It is also a term of the contract that if contractor(s) do / does not make any demand for 

arbitration in respect of any claim(s) within 90 days of receiving intimation from SAI that the 

bill after due verification is passed for payment of a lesser amount, or otherwise, the contractor’s 

right under this agreement to refer to arbitration shall be deemed to have been forfeited and 

SAI shall be relieved and discharged of their liability under this agreement in respect of such 

claim(s). Further it is agreed that for the purpose of this clause, such notice is deemed to have 

been received by the contractor(s) within 2 days of posting of the letter by 



SAI or when delivered by hand immediately after receipt thereof by the contractor(s), whichever 

is earlier. Further, letter signed by the officials of SAI that the letter was so posted to the 

contractor(s) shall be conclusive. 

32. Safety Code 

a) First aid appliances including adequate supply of sterilized dressings and cotton wool shall be kept 

in a readily accessible place. 

b) An injured person shall be taken to a public hospital without loss of time, in cases where the injury 

necessitates hospitalization. 

c) Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 

done from ground. 

d) No portable single ladder shall be over 8 meters in length. The width between the side rails shall not 

be less than 30 cm. (clear) and the distance between two adjacent rungs shall not be more than 30 

cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder. 

e) The excavated material shall not be placed within 1.5 metres of the edge of the trench or half of the 

depth of trench whichever is more. All trenches and excavations shall be provided with necessary 

fencing and lighting. 

f) Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing / railing of minimum height of 

one meter. 

g) All staff and workers employed in the work shall be provided with safety shoes, helmet, belt, etc. 

h) No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 

render it unsafe. 

i) Those engaged in welding works shall be provided with welder's protective eye-shields and gloves. 

j) (i) No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint. 

(ii) Suitable facemasks should be supplied for use by the workers when the paint is applied in the 

form of spray or surface having lead paint dry rubbed and scrapped. 

k) Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the periods of cessation of work. 

l) Hoisting machines and tackle used in the works, including their attachments, anchorage and 

supports shall be in perfect condition. 

m) The ropes used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength and free from defects. 

n) Contractor shall appoint “Safety Officer” to maintain safety records to the satisfaction of the SAI. 

33. Force Majeure 

Conditions of Force Majeure 

The terms “Force Majeure” as employed herein shall mean act of God, war, revolt, riot, fire, flood and Acts 

& Regulations of respective Governments of the two parties namely the Employer and the Contractor. 

Note : “Typhoon” is covered under act of God”. 

In the event of either party being rendered unable by force majeure to perform any of obligations required 

to be performed by them under the Contract, the relative obligation of the party affected by such Force 

Majeure shall upon notification to the other party be suspended for the period of delay which is directly 

caused by such Force Majeure event. 

Upon the occurrence of such cause and upon its termination, the party alleging that it has been rendered 

unable as aforesaid thereby, shall notify the other party in writing within (72) seventy two hours of the 



alleged beginning and ending thereof giving full particulars and satisfactory evidence in support of its claim. 

Time for performance of the relative obligation suspended by the Force Majeure shall then stand extended 

by the period of delay which is directly caused by Force Majeure event. The party who has given such notice 

shall be executed from timely performance of its obligations under the Contract, for so long as the relevant 

event of Force Majeure continues and to the extent that such parties performance is prevented, hindered 

or delayed, provided the party or parties affected by the event of Force Majeure shall use reasonable efforts 

to mitigate the effect thereof upon its performance of the Contract and so to fulfill its obligations under the 

Contract. 

If works to be executed by the Contractor are suspended by Force Majeure conditions lasting for more than 

(2) two months, the Employer shall have the option of cancelling or terminating this Contact in whole or 

part thereof at Employer’s discretion. Upon such termination provisions of Clause 44 shall apply. 

Delay or non-performance by a party hereto caused by the occurrence of any of Force Majeure shall not: 

a) Constitute a default or breach of the Contract, 

b) Give rise to any claim for damages or additional cost or expense occasioned thereby: if such delay 

or non-performance is caused by the occurrence of any event of Force Majeure. Force Majeure 

conditions shall not be payable under any circumstances. 



SPECIAL CONDITIONS OF CONTRACT 

1. (a) WARNING / CAUTION BOARDS 

The contractor shall take all precautions to avoid accidents. All temporary warning / caution boards / glow 

signages display such as "Construction Work in Progress", "Keep Away", “No Parking”, Diversions & 

protective Barricades etc. shall be provided and displayed during day time by the Contractor, wherever 

required and as directed by the SAI representative. These glow signages and red lights shall be suitably 

illuminated during night also. The Contractor shall be solely responsible for damage and accident caused, 

if any, due to negligence on his part. Also he shall ensure that no hindrance, as far as possible, is caused 

to general traffic during execution of the work. These signages shall be dismantled & taken away by the 

Contractor after the completion of work, only after approval of the SAI. Nothing extra shall be payable on 

this account. 

(b) SIGN BOARDS 

The Contractor shall provide and erect a display board of size and shape as required and paint over it, in a 

legible and workman like manner, the details about the salient features of the project, as required by the 

SAI. The Contractor shall fabricate and put up a sign board in an approved location and to an approved 

design indicating name of the project, client / owner, architects, structural consultants, Employer etc. 

besides providing space for names of other Contractors, Sub-Contractors and specialized agencies. Nothing 

extra shall be payable on this account 

2. Safety, Health and Environment 

In respect of all workmen directly or indirectly employed in the work for the performance of the contractor's 

part of this agreement, the contractor shall at his expense arrange for the safety provisions as per Indian 

Standard Safety codes IS: 7969, 8989, 3696 (Part-I &II), 3764, 4081, 4138, 5121, 5916, 7293, 7969 and 

shall at his own expense provide for all facilities in connection there with. In case the contractor fails to 

make arrangement and provide necessary facilities, the SAI shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the cost incurred on that behalf from the contractor, and no 

claims what so ever shall be entertained. 

Details regarding some special provisions to be followed by contractor are as follows: 

3. Usage of quality Personal Protection Equipments (PPEs) through approved vendors. PPEs would 

include amongst others the following items: 

a) Safety Helmets. 

b) Hearing Protection. 

c) Respiratory Protection. 

d) Eye Protection. 

e) Protective Gloves. 

f) Safety Footwear. 

g) High Visibility Clothing (Jacket) 

All the items should get approved before issued to the use in the work. 

The contractor shall provide all the PPE (Personnel Protective Equipment) and safety appliances required to 

carry out the job to all the workmen deployed by the contractor and also ensure that his workmen use 

those PPE and safety appliances while on the job. The contractor shall not pay any cash amount in lieu of 

PPE to the workers/sub-contractors and expect them to buy and use during work. If the contractor fails to 

ensure provision of safety appliances and its workmen do not use the PPE and safety appliances as needed 

for safe working, the employer may ask the contractor to stop the work and comply with safety 

requirements first. The contractor shall at all-time maintain a minimum of 10% spare PPEs and safety 

appliances and properly record and show to the employer during the inspections. Failing to do so shall invite 

fulfilling the deficiencies by the SAI at the risk and cost of the contractor. 



4. Working at Height 

Contractor shall ensure that work at height is properly planned for any emergencies and rescue 

appropriately supervised, and carried out in a manner, which is reasonably practicable safe. Contractor 

shall ensure that work at height is carried out only when the weather conditions do not jeopardize the 

health or safety of persons involved in the work. Guardrail, Toe-board, Barrier or similar collective means 

of protection shall be of sufficient dimensions, of sufficient strength and rigidity for the purposes for which 

they are being used, and otherwise suitable. 

Working Platform shall be of sufficient dimensions to permit the safe passage of persons and the safe use 

of any plant or materials required to be used and to provide a safe working area having regard to the work 

being carried out there. Possess a suitable surface and, in particular, be so constructed that the surface of 

the working platform has no gap through which a person, material or object could fall and injure a person. 

A working platform and any supporting structure shall not be loaded so as to give rise to a risk of collapse 

or to any deformation, which could affect its safe use. Strength and stability calculations for scaffolding 

shall be carried out by the contractor. The dimension’s form and layout of scaffolding decks shall be 

appropriate to the nature of the work to be performed and suitable for the loads to be carried and permit 

work and passage in safety. 

A personal fall protection system designed for use with an anchor shall be securely attached to at least one 

anchor, and each anchor and the means of attachment thereto shall be suitable and of sufficient strength 

and stability for the purpose of supporting any foreseeable loading. Suitable and sufficient steps shall be 

taken to prevent any person falling or slipping from a personal fall protection system. Any other steps in 

the opinion of SAI suggested will also be taken in Protection system 

Only metal ladders shall be allowed. Any surface upon which a ladder rests shall be stable, firm, of sufficient 

strength and of suitable composition safely to support the ladder so that its rungs or steps remain horizontal, 

and any loading intended to be placed on it. A ladder shall be so positioned as to ensure its stability during 

use. A suspended ladder shall be attached in a secure manner and so that, with the exception of a flexible 

ladder, it cannot be displaced and swinging is prevented. No interlocking or extension ladder shall be used 

unless its sections are prevented from moving relative to each other while in use. 

5. Welding and Cutting 

Gas cylinders in use should be kept upright on a custom-built stand or trolley fitted with a bracket to 

accommodate the hoses and equipment or otherwise secured. The metal cap should be kept in place to 

protect the valve when the cylinder is not connected for use. Non-return valve and Flashback arrester shall 

be fixed at both end of cylinder and torch. Domestic LPG cylinders shall not be used for Gas welding and 

cutting purpose. DCP or CO2 type Fire Extinguisher not less than 5 kg shall be fixed at or near to welding 

process zone in an easily accessible location. Fire Extinguisher should confirm to IS 2190: 1992. Welding 

grounds and returns should be securely attached to the work by cable lugs, by clamps in the case of 

stranded conductors, or by bolts for strip conductors. The ground cable will not be attached to equipment 

or existing installations or apparatus. 

6. Prevention of Nuisance and Pollution 

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the owners, 

tenants or occupiers of adjacent properties and to the public in general and to prevent any damage to such 

properties, roads and any pollution of streams, environment and waterways. He shall make good at his own 

cost and to the satisfaction of the SAI representative, 

Any damage to roads, paths, drainage works or public or private property whatsoever caused by the 

execution of the work or by traffic brought thereon by the contractor. All waste or superfluous materials 

shall be cleaned away by the contractor without any reservations entirely to the satisfaction of the SAI at 

no extra cost. 

The Contractor shall do proper sequencing of the various activities by suitably staggering the activities 

within various pockets in the plot so as to achieve early completion. The agency may deploy adequate 

equipment’s, machinery and labour as required for the completion of the entire work within the stipulated 

period specified. Also ancillary facilities shall be provided commensurate with requirement to complete the 

entire work within the stipulated period. Nothing extra shall be payable on this account. Adequate 

number/sets of equipment’s in working condition, along with adequate stand-by arrangements, shall be 



deployed during entire construction period. It shall be ensured by the Contractor that all the equipment’s, 

Tools & Plants, machineries etc provided by him are maintained in proper working conditions at all times 

during the progress of the work and till the completion of the work. Further, all the constructional tools, 

plants, equipment’s and machineries provided by the Contractor, on site of work or his work shop for this 

work, shall be exclusively intended for use in the construction of this work and they shall not be shifted / 

removed from site without the permission of the SAI representative. 



PARTICULAR SPECIFICATIONS 

 

1.0 EARTH WORK: - 

1.1 Anti-Termite Treatment: - 

1.2.1 The work shall be executed by specialized agency to be approved by the 

Engineer in Charge. 

 

1.2.2 The Chemical shall strictly conform to Specifications & shall be as per BIS 

covered by ISI marking. Chemical has to be of approved quality out of preferred 

make. 100% material has to be procured of approved make before start of 

work. The chemical shall be used only after due testing & if found conforming 

to the Specifications. Proper account has to be kept for day to day use of 

Chemical. 

 

1.2.3 Ten years Guarantee bond in prescribed Performa attached shall be submitted 

by the contractor which shall also be signed by both the specialized agency and 

the contractor to meet their liability / liabilities under the guarantee bond. 

However, the sole responsibility about efficiency of anti-termite treatment shall 

rest with the building contractor. Ten per cent of the cost of anti-termite work 

shall be retained as Security Deposit and the amount so deducted would be 

released after ten years from the date of completion of the entire work under 

the agreement, if the performance of the treatment/work done is found 

satisfactory. If any defect/shortcoming is noticed during the guarantee period, 

the contractor shall rectify it within 15 days of receipt of intimation of such 

defects/shortcomings. In the event of failure to attend to the complaint within 

the specified period, the same will be got done from another agency at the risk 

and cost of contractor. 

 

2.0 R.C.C. WORK: - 

2.1 Design Mix Concrete. 

 

2.1.1 The RCC work shall be done with Design Mix Concrete. Wherever letter M has 

been indicated, the same shall imply for the Design Mix Concrete. The Design 

Mix Concrete will be designated based on the principles given in IS: 456, 10262 

& SP 23. The Conditions & Specifications stated herein shall have precedence 

over all conditions & specifications stated in relevant I.S. Codes/ 

C.P.W.D. Specifications. The concrete mix shall be designed for the specified 

target mean compressive strength in order to ensure that work test result do 

not fall below the acceptance criteria specified for the concrete mix. The 

Contractor shall design mixes for each class of concrete indicating that the 

concrete ingredients and proportions will result in concrete mix meeting the 

requirements specified. 
(a) The contractor has to submit design mix without use of admixtures. 

 

(b) Admixture may be added (by maintaining the minimum cement content as 

given under para- 2.1.3) in case of specific technical requirement so as to 

meet the workability / slump requirement or for any other reason but 

nothing extra is to be paid to contractor on account of adding admixtures. 

2.1.2 The sources of coarse aggregate, fine aggregate, water, admixture & cement 

to be used in concrete work shall be identified by the contractor & he will satisfy 

himself regarding their conforming to the relevant specifications & their 

availability before getting the same approved from the Engineer-In- 



Charge. 

 

(a) Coarse Aggregate: - As per CPWD Specifications 
(b) Fine Aggregate: - As per CPWD Specifications 

(c) Water: - It shall conform to requirements laid down 

in IS:456-2000 / Para 3.1.1 of CPWD 

Specifications. If on testing, water from the 

source is not found fit for construction, the 

necessary arrangement for treatment of 

water shall have to be made by the 

contractor at the site and nothing extra 

shall be payable for the same. 

 

(d) Cement: - OPC of grade 43 shall conform to IS: 8112 

or IS: 12330 and / or Portland Pozzolona 

Cement (Fly ash based), required in the 

work from reputed manufacturers of 

cement as per the approved make in 50 kg. 

bags bearing manufacturer’s name and ISI 

marking, along with manufacturers test 

certificate for each lot. Portland Pozzolona 

Cement is to be used for RCC works only 

subject to fulfillment of conditions of 

circular No. CDO/SE(RR)/Fly  ash  (MAN)  

02  dated 

09.04.09 shall be used for Design Mix 

Concrete and shall conform to IS: 1489- 

Part-I. However, if the contractor uses 

higher grade of cement nothing extra shall 

be paid. 

 

(e) Admixture/ Plasticizer: - The admixture  shall  conform  to  IS:  9103. 

Whenever required, the admixture of 

approved quality & approved only shall be 

used to attain the required workability. 

Nothing extra on account of use of 

Admixture / Plasticizer shall bepayable. 

 

 

 

 

2.3.1 Water Cement Ratio and Slump: - 

 

2.1.3.1 In proportioning a particular mix, the manufacturer/ producer/ 

contractor shall give due consideration to the moisture content in the 

aggregates, and the mix shall be so designed as to restrict the 

maximum free water cement ratio to less than 0.5. 

 

2.1.3.2 Due consideration shall be given to the workability of the concrete thus 

produced. Slump shall be controlled on the basis of placement in different 

situations. For normal methods of placing concrete, maximum slump shall be 

restricted to 100mm when measured in accordance with IS: 1199. 
Characteristic Compressive Strength Compliance Requirement 



Specified Grade Mean of the Group of 4 Non- 

Overlapping Consecutive Test 
Results 

in N/mm2 

Individual Test Results in 
N/mm2 

(1) (2) (3) 

M20 

or 

abov 

e 

> fck + 0.825 x established 

standard deviation (rounded off to 

nearest 0.5N/mm2) 
Or 

f +c4k  N/mm2, whichever is greater 

Where fCK is characteristic 
compressive 

strength of CC Cube at 28 days 

fc-k 4 N/mm2 

Note: In the absence of established value of standard deviation, the values given in 
Table may be 
assumed, and attempt should be made to obtain results of 30 samples as early as 

possible toestablish the value of standard deviation. 

 

2.3.4 The Contractor shall engage one of the following approved laboratories / test 

house for designing the concrete mix in accordance with relevant IS Code and 

to conduct laboratory tests to ensure the target strength & workability criteria 

for a given grade of concrete: - 

i) National Institute of Technical Teacher Training & Research 

(NITTTR), Sector26, Chandigarh. 
ii) Punjab Engineering College, Chandigarh. 

iii) NIT, Jalandhar. (Formerly known as REC, Jalandhar.) 
iv) IIT, New Delhi. 
v) Chandigarh Engineering College, Sector 26, Chandigarh. 
vi) NIT, Kurukshetra. 

 

The various ingredients for mix design / laboratory tests shall be sent to the 

lab / test houses through the Engineer-in-charge and the samples of such 

aggregates sent shallbe preserved at site by the department. 

In the event if all the above laboratories are unable to carry out the requisite 

design / testing, the contractor may have it done from any other laboratory 

with prior approval of the Engineer-Incharge. 

 

 

2.3.5 The contractor shall submit the report on design mix from any of above 

approved laboratories for approval of Engineer in Charge within 30 days from 

the date of issue of letter of acceptance of the tender. No concreting shall be 

done until the design mix is approved. In case of White Portland Cement and 

the likely use of admixtures in concrete with ordinary Portland/White Portland 

Cement, the contractor shall design and test the concrete mix by using trial 

mixes with white cement and / or admixtures also, for which nothing extra shall 

be payable. 

 

2.3.6 In case of change of source or characteristic properties of the ingredients used 

in the concrete mix during the work, the contractor as per the directions of the 

Engineer-in- charge shall submit a revised laboratory mix design report 

conducted at laboratory established at site. 

 

2.3.7 All cost of mix designing and testing, connected therewith, including charges 

payable to the laboratory shall be borne by the Contractor including redesigning 

of the concrete mix whenever required & as directed by Engineer- In-Charge. 

 

2.3.8 The mix design for a specified grade of concrete shall be done for a target 



meancompressive strength Tck = Fck + 1.65s 
 

Where Fck = Characteristic compressive strength at 28 
days. 

s = Standard deviation which depends on 
degree of 

  quality control. 

 

The standard deviation for different grades of concrete shall be as follows: - 

 
GRADE OF 
CONCRETE 

STANDARD 
DEVIATION 

  

M-20 4.0 
M-25 4.0 
M-30 5.0 
M-35 5.0 

 

2.3.9 TRIAL BATCHES 

2.3.9.1 The designed mix proportions shall be checked for target mean 

compressive strength by means of trial batches. 

 

2.3.9.2 Minimum three sets of separate preliminary tests shall be carried out 

for each trial batch of concrete mix. Each test shall comprise of six 

specimens and only one test-set of six specimens shall be made on any 

particular day. 

 

2.3.9.3 The quantities of materials for each trial mix shall be sufficient for at 

least six specimens (cubes) and the concrete required for carrying out 

workability tests. 

2.3.9.4 The workability of trial mix No.1 shall be measured and mix shall be 

carefully observed for freedom from segregation, bleeding and its 

finishing characteristics. The water content, if required, shall be 

adjusted corresponding to the required changes in the workability. 

2.3.9.5 With the modified Water Content, the mix proportions shall be 

recalculated by keeping with water cement ratio unchanged. The mix 

proportion, as modified, shall form the Trial Mix No.2 and tested for the 

specified strength and workability. 

 

2.3.9.6 In addition, trial mix No.3 and 4 shall be designed by keeping water 

contents same as that determined for trial mix 2 but varying the water 

cement ratio by + 10 percent of the specified value and tested for their 

design characteristics. 

2.3.9.7 Out of the six specimen of each set, three shall be tested at seven days 

and remaining three at 28 days. The preliminary tests at seven days are 

intended only to indicate the strength to be attained at 28 days, while 

the design mix shall be approved only on the basis of test strength at 

28 days. 

 

2.3.10 APPROVAL OF DESIGN MIX 

 

The design mix shall be considered satisfactory and approved if at least three 

preliminary test-sets individually satisfy the following strength and workability 

criteria: 



2.3.10.1 The average strength of each test-set is not less than the 

specified target meancompressive strength (Tck). 

2.3.10.2 The strength of any specimen cube is not less than 0.85 Tck. 

2.3.10.3 The concrete mix is of required degree of workability and 

acceptable concrete finish. 

 

2.4 BATCHING & MIXING:- 

(a) All design mix concrete shall be done using fully automatic batching 

plant conforming to IS: 4925 of minimum 15 cum per hour capacity. 

The automatic batching plant shall be charged by devices when actuated 

by a single starter switch, will automatically start the weighing operation 

of each material (i.e. stone aggregate, sand, cement, water, admixture 

etc.) and stop automatically when designated weight of each material 

has been reached and also it should have rated capacity ( in terms of 

concrete in a single batch). It shall have control panel for operation of 

the batching plant complete with printing facility. 

 

(b) The contractor shall be free to use Ready Mix Concrete (RMC) in place 

of Batch mix concrete at his own cost. The contractor shall ensure that 

transit mixtures shall transport the concrete to site. All the precautions 

shall be taken during the transportation and handling of concrete to 

achieve the desired strength, durability, etc. as envisaged in the Mix 

Design. Contractor has to get the approval from Engineer-In-Charge 

regarding source of RMC by giving the details of such plants indicating 

name of owner / company, its location, technical establishment, past 

experience and text of Memorandum of Understanding (proposed to be 

entered between purchaser and supplier). The Engineer-in-Charge, after 

satisfying himself about quality / capability of the company shall give 

approval in writing (subject to drawing of MOU). The MOU shall be drawn 

with RMC plant owner / company and submitted to Engineer-in- Charge 

within a week of such approval. The contractor will not be allowed to 

purchase RMC without completion of above formalities for use in the 

project. Notwithstanding the approval granted by Engineer- in-Charge 

in aforesaid manner, the contractor shall be fully responsible for quality 

of concrete including input control, production, transportation and 

placement etc. The Engineer-in-Charge will reserve the rightto deploy 

his supervisor at plant site to inspect at any such stage and reject the 

material / concrete etc if he is not satisfied about quality of material / 

product. 

(c) All measuring equipment shall be maintained in a clean and serviceable 

condition and their accuracy shall be checked at least once a month. 

 

(d) Only single sized good quality stone aggregate shall be brought to site 

of work from the approved source. The grading of the stone aggregate 

shall be controlled by blending the aggregate of different sizes in the 

required proportions at site of work 

The aggregate of different sizes shall be stock-piled separately, 

preferably a day before use. 

 

The grading of coarse and fine aggregates shall be checked as frequently 

as possible and as directed by the Engineer-In-Charge to ensure that 

the specified grading and quality of aggregate is maintained. 



(e) It is important to maintain the Water Cement Ratio constant at its 

specified or approved value by making adjustment for the moisture 

contents of both fine and coarse aggregates. 

 

The moisture contents in the aggregate shall be determined as 

frequently as possible in keeping with the weather conditions and as per 

the provisions of IS: 2386 (Part-III). 

 

 

2.5 OTHER OPERATIONS: - 

 

All other operations in concreting work like mixing, slump, laying, placing of 

concrete, compaction, curing etc. not mentioned in this particular specifications 

for Design Mix of Concrete shall be as per CPWD Specifications. 

 

 

2.6 SAMPLING: - 

 

(a) Samples from fresh concrete shall be taken as per IS 1199-1959 

and the testcubes shall be made, cured and tested in accordance with 

IS: 516-1959. 

 

(b) Each test sample shall comprise of six test cubes (specimen), three 

of whichshall be tested at 7 days and remaining for tests at 28 days. 

(c) FREQUENCY OF SAMPLING: - 

 

(i) A random sampling procedure shall be adopted to ensure that 

the sampling is spread over the entire period of concreting and 

cover all mixing units. The concrete work shall be notionally 

divided into lots as under for the purpose of sampling conditions. 
-- Footings, rafts etc. 
-- Columns and walls at all levels. 

-- Beams at all levels. 

-- Slabs at all levels. 

 
(ii) At least one test sample shall be taken for each lot of concrete work. 
(iii) Each grade of concrete shall form different lot for testing. 

(iv) The minimum frequency of sampling of concrete of each grade 

shall be in accordance with CPWD specification 2019, Vol I with 

upto date correction slips:- 

(v) The concrete work shall be assessed on day to day basis & 

samples shall be taken as specified. 

(vi) Work strength test shall be conducted in accordance with IS: 516 

on random sampling. 

2.6.4 TEST RESULTS OF SAMPLES: - 

 

The test results of the sample shall be the average of the strength of three 

specimens. The individual variation shall not be more than + 15% percent of 

the average. If variation is more, the test results shall be treated as invalid. 

90% of the total tests shall be done at the laboratory established at site by the 

contractor and remaining 10% in any other laboratory as directed by the 

Engineer-in-Charge. 

 

2.6.5 STANDARD OF ACCEPTANCE: - 



i) In case the test results of all the samples are above the characteristic 

compressive strength, the concrete shall be accepted. 

 

ii) In case the test result of one or more samples fails to meet the 

requirement (i) above, it shall be accepted if it meets the requirement 

as laid down in CPWD Specification. 

 

vii) Concrete of each grade shall be assessed separately. 

 

viii) Concrete is liable to be rejected, if it is porous or honeycombed or its 

placing has been interrupted without providing a proper construction 

joint or the reinforcement has been displaced beyond the tolerances 

specified, or construction tolerances have not been met. 

 

2.7 MEASUREMENT – 

 

(i) As per CPWD Specifications. 

 

(ii) In respect of all projected slabs at all levels including cantilever, canopy, 

the payment for the RCC work shall be made under the item RCC slabs. 

The payment for shuttering at the edges shall be made under item of 

centering and shuttering for RCC slabs. Nothing extra shall be paid for 

the side shuttering at the edge of these projected balconies / projected 

verandah slabs. 

 

2.8 TOLERANCES - As per CPWD Specifications. 

 

2.9 RATES: - 

 

(i) The rate includes the cost of materials, labour and T&P, including mixing, 

placing, transportation involved in all the operations described above 

except for the cost of centring, shuttering & reinforcement which will be 

paid for separately. 

 

(ii) In case of rejection of concrete on account of unacceptable compressive 

strength, governed by para “Standard of Acceptance” as above, the 

work for which samples have failed shall be redone at the cost of 

contractor. However, the Engineer-in-charge may order for additional 

tests (like cutting cores, ultrasonic pulse velocity test, load test on 

structure or part of structure, etc) to be carried out at the cost of 

contractor to ascertain if the portion of structure wherein concrete 

represented by the sample has been used, can be retained on the basis 

of results of individual or combination of these tests. The Contractor 

shall take remedial measures necessary to retain the structure as 

approved by the Engineer-in-charge without any extra cost. However, 

for payment, the basis of rate payable to contractor shall be governed 

by the 28 days cube test results and reduced rates shall be regulated in 

accordance with CPWD Specifications. 

2.10 RCC WORK (ORDINARY) 

2.10.4 The work shall be done in accordance with CPWD Specifications. 

 

2.10.5 Water Cement ratio for Ordinary RCC work shall not be more than 0.5. 

Contractor shall use concrete mixture of proper design having arrangement for 

measuring water for mixing of concrete. 

 

2.11 FORM WORK 



2.11.4 The work shall be done in general as per CPWD Specifications. 

2.11.5 Only M.S. centring / shuttering and scaffolding material unless & otherwise 

specified shall be used for all R.C.C. work to give an even finish of concrete 
surface. However, marine- ply shuttering in exceptional cases as per site 
requirement may be used on specific request from contractor to be approved 
by the Engineer-in-Charge. 

2.11.6 Nothing extra shall be paid for the centring and shuttering, circular in shape 

whenever theformwork is having a mean radius exceeding 6m in plan. 

 

2.11.7 Nothing extra shall be paid for grid beams and the corresponding slabs having 

clear spanmore than 1.20 metres. 

 

2.11.8 In order to keep the floor finish as per architectural drawings and to provide 

required thickness of the flooring as per specifications, the level of top surface 

of R.C.C. shall be accordingly adjusted at the time of its centring, shuttering 

and casting for which nothing extra shall be paid to the Contractor. 

As per general engineering practice, level of floors in toilet / bath, balconies, 

shall be kept 

12 to 20mm or as required, lower than general floors shuttering should 

be adjusted accordingly. Nothing extra is payable on this account. 

 

2.11.9 Steel shuttering as approved by the Engineer-in-Charge shall be used by the 

contractor. Minimum size of shuttering plates shall be 600mm x 900mm except 

for the case when closing pieces are required to complete the shuttering panels. 

 

Dented, broken, cracked, twisted or rusted shuttering plates shall not be 

allowed to be used on the work. 

 

The shuttering plates shall be cleaned properly with electrically driven sanders 

to remove any cement slurry or cement mortar or rust. Proper shuttering oil or 

de-bonding compound shall be applied on the surface of the shuttering plates 

in the requisite quantitybefore assembly of steel reinforcement. 

 

2.12 REINFORCEMENT: - 

 

2.12.4 The reinforcement shall be done as per CPWD Specifications. 

 

 

2.12.5 The rate of item of reinforcement of RCC work includes all operations including 

straightening, cutting, bending, welding, binding with annealed steel or welding 

and placing in position at all the floors with all leads and lift complete as per 

CPWD Specifications. 

 

2.12.6 The contractor shall provide approved type of support for maintaining the bars 

in position and ensuring required spacing and correct cover of concrete to 

reinforcement as called for in the drawings, spacer blocks of required shape and 

size. Chairs and spacer bars shall be used in order to ensure accurate 

positioning of reinforcement. Spacer blocks shall be cast well in advance 

with approved proprietary pre-packed free flowing mortars (Conbextra 

as manufactured by M/S Fosroc Chemicals India Ltd. or approved 

equivalent) of high early strength and same colour as surrounding concrete, 

Pre-cast cement mortar/concrete blocks/blocks of polymer shall not be used as 

spacer blocks unless specially approved by the Engineer-in-charge, rate of RCC 

items is inclusive of cost of such cover blocks. 



2.13 PRE-CAST RCC WORK 

 

2.13.4 The work shall be done in accordance with CPWD Specifications. 

 

2.13.5 Pre-cast reinforced concrete units shall be of grade or mix as specified. 

Provision shall bemade in the mould to accommodate fixing devices such as 

hooks etc. and forming of notches and holes. Each unit 

shall be cast in one operation. A sample of the unit shall be got approved 

from Engineer- in-charge before taking up the work. 

2.13.6 Pre-cast units shall be clearly marked to indicate the top of member and its location. 

 

2.13.7 Pre-cast units shall be stored, transported and placed in position in such a 

manner that these are not damaged. 

 

2.13.8 The compaction of the concrete shall be done by vibrating, table or external 

vibrator, as approved by Engineer-in-charge. The rate quoted for the item shall 

include the element for framework and mechanical vibration. 

 
2.13.9 Rate for item includes cost of all materials. labour, and all operations involved. Cost of 

M.S. frames, lugs including their welding, lifting hooks is also included. 

 

 

3.0 BRICK WORK:- 

 

3.1 The brickwork shall be carried out with good quality well common burnt clay 

machine moulded modular bricks of class designation 7.5 as per CPWD 

Specifications. 

 

3.2 The rate shall also include for leaving chases / notches for dowels / cramps for 

all kindsof cladding to come over brick work. 

 

3.3 Brick work provided around shaft or lift walls or around slab cutouts shall be 

measured in the brick for corresponding floor level. Nothing extra shall be paid 

on this account. 

 

3.4 M.S. bars provided at every third course of half brick masonry shall be in single 

piece. If required, welding joint can be used without overlaps. Nothing extra 

shall be paid for welding and overlaps. 

. 
4.0 STONE / MARBLE WORK: - 

 

4.1 General: - The execution of stones work shall be in general as per CPWD Specifications. 

 

4.2 SAMPLES FOR STONE WORK: - 

 

Samples of each item of stone work either individually or in combination shall 

be prepared for approval of Engineer-in-charge before commencement of 

work. 

 

5.0 WOOD WORK: - 

 

5.1 The wood work in general shall be carried out as per CPWD Specifications. 

 

5.2 The sample of timber to be used shall be deposited by the contractor with 



Engineer-in- charge before commencement of work. 

 

5.3 Glazing for toilets shall be of translucent type. 

 

5.4 The shape and size of beading shall be as per drawings. The joints of 

beading shall be mitred. 

5.5 Timber shall be of specified species, good quality and well-seasoned. It shall 

have uniform colour, reasonably straight grains and shall be free from knots, 

cracks, shakes and sapwood. It shall be close grained. The contractor shall 

deposit the samples of species of timber to be used with the Engineer-in- 

Charge for testing before commencement of the work. 

 

5.6 Wood work shall not be painted, oiled or otherwise treated before it has been 

approved by the Engineer-in-charge. All portion of timber including architrave 

abutting against masonry, concrete, stone or embedded in ground shall be 

painted with approved woodpreservative or with boiling coal tar. 

5.7 The contractor(s) shall produce cash voucher and certificates from approved 

Kiln Seasoning Plants about the timber used on the work having been kiln 

seasoned and chemically treated by them, falling which it would not be so 

accepted as kiln seasoned and/or chemically treated. 

 

5.8 Transparent sheet glass conforming to IS: 2835 – 1977 shall be used. Thickness 

being governed as under unless otherwise specified in the item in wood 

work/steel work: 

 
Area of Glazing Thicknes 

s 
(a) For glazing area up to 0.50 sqm 4.0 mm 
(b) For glazing area more than 0.50 sqm 5.5 mm 

 

 

5.9 Factory made paneled / wire gauge door shutters 

 

 

5.10 The work shall be executed through specialized agencies to be approved by the 

Engineerin Charge. 

 

 

5.11 The shutters should be fabricated in factories & fabrication should conform to 

CPWDSpecifications Para 9.6.6 & IS 1003 Part-I. 

 

 

5.12 The contractor shall propose well in advance to Engineer-in-Charge, the names 

and address of the factory where from the contractor intends to get the shutters 

manufactured along with the credential of the firm. The contractor shall place 

the order for manufacturing of shutters only after obtaining approval of the 

Engineer in Charge whose decision in this case shall be final & binding. In case 

the firm is not found suitable he shall propose another factory. The factory may 

also be inspected by a group of officers before granting approval; shutters shall 

however he accepted only if these meet the specified test. 

 

 

5.13 Contractor will arrange stage wise inspection of the shutters at factory by the 

Engineer-in- Charge or his authorized representative. The contractor will have 

no claim if the shutters brought at site in part or full lot are rejected by the 

Engineer-in-Charge due to bad workmanship / quality. Such defective 



shutters will not be measured and paid. The contractor shall remove the same 

from the site of work within 7 days after the written instruction in this regard 

are issued by the Engineer-in-Charge. 

 

 

5.14 The shutters should be brought at site without primer / painting. 

 

6.0 STEEL WORK:- 

 

6.1 The work shall be carried out as per CPWD Specifications. 

 

 

6.2 Pressed Steel Frame / T Iron Frames: - The work shall be done as per 

CPWD Specifications. The frames shall be fabricated in approved workshops. 

The angle and flat iron frames for cupboard shall also be fabricated from the 

above approved workshops. 

 

6.3 Steel windows / ventilators: The work shall be done strictly as per CPWD 

Specifications. Flash butt-welded steel windows / ventilators only shall be 

provided and shall be procured from the approved manufacturers. The corners 

should be welded to form a solid fused welded joint conforming to the 

requirement given below. 
a) Weld shall be made all along the place of meeting the member. 

b) Weld should be properly grounded. 

c) Complete cross section of the corner shall form a solid joint with no 

cavities, free from cracks, under cutting, overlaps, gross porosity and 

entrapped slag.\ 

 

All sub dividing and glazing bars shall be tennoned & riveted into the frames 

i.e. all centre mullion section F4B and glazing section T2, T6 shall not be directly 

welded to the frames. For this a slot has to be cut in the frames, the F4B / T2 

/ T6 section inserted into it & head be hydraulically tennoned & riveted by 

Tennon Rivetting Machine. 

 

The thickness of projecting type hinges shall not be less than 3.15 mm. For 

fixing of hinges to outer frame, slot shall be cut, hinges inserted & welded at 

the back. For non-projected type hinges if allowed, the wall thickness shall not 

be less than 3 mm & total widths not less than 40 mm. For fixing, the slot shall 

be cut in the fixed frames, hinge flap inserted & welded from the back. 

 

The fixing lug shall be as per IS 1038 with adjustable slot & fixed to window 

frames by screws & nuts. 

 

The fixing of unit shall be done as per IS 1081. 

 

6.4 M.S. Sheet Door – M.S Sheet shall be in one piece i.e. no joint in M.S. 

Sheet shall bepermitted. 

 

7.0 FLOORING: - 

 

7.1 All work in general shall be carried out as per CPWD Specifications. 

 

7.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor 

shall get samples of each pattern laid and approved by the Engineer-in- charge 

before final laying of such flooring. Nothing extra shall be payable on this 

account. 



7.3 Different stones / tiles used in pattern flooring shall be measured separately as 

defined in the nomenclature of the item and nothing extra for laying pattern 

flooring shall be paid over and above the quoted rate. No additional wastage, 

if any, shall be accounted for anyextra payment. 

 

7.4 Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be deposited well 

in advance with the Engineer-in-Charge for approval. Approved samples should 

be kept at site with the Engineer-in-Charge and the same shall not be removed 

except with the written permission of Engineer-in-Charge. No payment 

whatsoever shall be made for these samples. 

7.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the 

details establishing the quarry and its location. 

7.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be provided 

which shall not be less than 900mm long except to adjust for closing pieces. 

The marble / stone flooring in treads and risers of staircase shall not be less 

than 1500mm long except to adjust the closing pieces. Nothing extra shall be 

paid on these accounts 

 

7.7 PVC& Wooden Flooring 

 

The PVC & wooden flooring shall be procured from the approved 

manufacturer and work shall be carried out as per approved drawings and 

direction of Engineer-in-charge. 

 

 

7.8 Ceramic/ Vitrified Tiles Flooring 

 

The tiles shall be procured from the approved manufacture of the approved 

shade & colour. 

 

The tile shall be conforming to IS-13755, IS-13753 and IS-15622 for floor and wall 

tilesrespectively. 

 

Tiles for dado shall be 200mm x 300mm (minimum size) GROUP-III as approved. 

Tiles for flooring shall be 300mm x 300mm (minimum size) GROUP-V Tiles as 

approved. Test shall be conducted to satisfy the quality of material as per 

CPWD Specifications 

7.9 Glass Mosaic Tile Flooring shall be with approved random colour mix design 

tiles and work shall be carried out as per direction of Engineer-in-charge. 

 

7.10 The rate of items of flooring is inclusive of providing sunken flooring in 

bathrooms, kitchen etc. and nothing extra on this account is admissible. The 

proper gradient shall be given to flooring for toilets, verandah, kitchen, 

courtyard, etc. as per the directions of Engineer-in- charge. 

 

8.0 WATER PROOFING FOR SUNKEN FLOORS:- 

 

8.1 The work shall be got executed from the specialized agency as approved by 

the Engineerin Charge. 



8.2 Total quantity of the water proofing compound required shall be arranged only 

after obtaining the prior approval of the make by Engineer-in-charge in writing. 

Materials shall be kept under double lock and key and proper account of the 

water proofing compound used in the work shall be maintained. It shall be 

ensured that the consumption of the compound is as per specified 

requirements. 

 

8.3 The finished surface after water proofing treatment shall have adequate smooth 

slope as per the direction of the Engineer-in-charge. 

 

8.4 Before commencement of treatment on any surface, it shall be ensured that 

the outlet drain pipes / spouts have been fixed and the spout openings have 

been chased and rounded off properly for easy flow of water. 

 

8.5 GUARANTEE BOND:- 

 

Ten years Guarantee bond in prescribed proforma attached shall be submitted 

by the contractor which shall also be signed by both the specialized agency and 

the contractorto meet their liability / liabilities under the guarantee bond. 

However, the sole responsibility about efficiency of water proofing treatment 

shall rest with the building contractor. (Ten per cent) of the cost of water- 

proofing work shall be retained as Security Deposit and the amount so 

deducted would be released after ten years from the date of completion 

of the entire work under the agreement, if the performance of the 

treatment is found satisfactory. If any defect is noticed during the 

guarantee period, the contractor shall rectify it within 15 days of receipt of 

intimation of defects in the work. If the defects pointed out are not attended to 

within the specified period, the same will be got done from another agency at 

the risk and cost of contractor. 

 

9.0. FINISHING: - 

9.1 The work shall be done in accordance with CPWD Specifications. 

 

9.2 All painting material of approved brand and manufacturer shall be brought to 

the site of work in the original sealed containers. The material brought to the 

site of work shall be sufficient for at least 30 days of work. The material shall 

be kept under the joint custody of contractor and representative of the 

Engineer-in-charge. The empty containers shall not be removed from the site 

till the completion of the work without permission of the Engineer-in-charge. 

 

10.0 SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE: - 

 

10.1 The contractor shall submit schematic drawing of water supply and sanitary 

installation showing details of layout, including internal water supply and 

drainage details, showing the detail of water supply lines including fittings 

diameter wise and fixtures connecting to soil waste through traps and 

connection of W.C. to main shaft pipe for drainage including its ventilation 

system for approval of Engineer-in-Charge. 

 

10.2 For the work of water supply and sanitary installations, the contractor shall 

engage the approved licensed plumbers and submit the name of proposed 

plumbing agencies with their credentials for approval of the Engineer-in- 

Charge. 

 

10.3 The work in general shall be carried out as per CPWD Specifications. 

 

10.4 The tendered rates shall include the cost of cutting holes in walls, floors, RCC 



slabs etc. wherever required and making good the same for which nothing extra 

shall be paid. 

10.5 The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary shall 

be fixed to RCC columns, beams etc. with rawl plugs of approved quality and 

nothing extra shall be paid for on this account. 

 

10.6 The pig lead to be used in the jointing should be as per CPWD specifications. 

 

10.6(a) The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary shall 

be fixed to RCC columns, beams etc. with rawl plugs of approved quality and 

nothing extra shall be paid for on this account. 

10.6. (b) Nothing extra for providing and fixing CP brass caps/ extension pieces 

wherever required for CP brass fittings shall be paid beyond the rates payable 

for corresponding CP brass fittings. 

 

10.7 The pig lead to be used in jointing should be as per C.P.W.D. Specifications. 

 

10.8 Nothing extra for providing & fixing CP Brass caps /extension pieces wherever 

required for CP Brass fittings shall be paid beyond the rates payable for 

corresponding CP Brass fittings 

 

10.9.1 The entire responsibility for the quality of work will however rest with the 

building contractor only and he shall submit a Guarantee Bond as per Proforma 

attached. 10% (ten percent) of the cost of these items would be retained as 

security deposit and the amount so deducted would be released after two years 

from the date of completion of the entire work under the agreement, if the 

performance of the items is found satisfactory. If any defect is noticed during 

the guarantee period, the contractor should rectify it within seven days and if 

not attended to the same will be got done from another agency at the risk and 

cost of contractor. However, this security deposit can be released in full if bank 

guarantee of equivalent amount is produced and deposited with the 

department. 

11.0 Aluminium doors, windows, ventilators etc. glazing specifications 

 

11.1 Extent and Intent: - The work shall be carried out through an approved 

Special Agency, who shall furnish all material, labour, accessories, equipment, 

tool and plants and incidentals required for providing and installing anodized 

aluminium doors, windows, claddings, louvers and other items as called for on 

the drawings. The drawings and specifications cover the major requirements 

only. The supplying of additional fastenings, accessories, fixtures and other 

items not mentioned specifically herein, but which are necessary to make a 

complete installation shall be a part of this contract. 

 

11.2 General: - Aluminium doors, windows etc. shall be of sizes, section 

details as shown on the Architectural drawings. The details shown on the 

drawings indicate generally the sizes of the component parts and general 

standards. These may be varied slightly to suit the standard adopted by the 

manufacturers. Before proceeding with any manufacturing, the contractor shall 

prepare and submit complete manufacturing and installation drawings for 

approval of the Engineer-in-Charge and no work shall be performed until the 

approval of these drawings is obtained. 

 

11.3 Shop Drawings: - The contractor shall submit the shop drawings of doors, 

windows, louvers, cladding and other aluminium work, based on the 

architectural drawings to the Engineer-in-Charge for his approval. The shop 

drawing shall show full size sections of doors, windows etc. thickness of metal 



(i.e. wall thickness) details of construction, sub frame/rough ground profile, 

anchoring details hardware as well as connection of windows, doors and other 

metal work to adjacent work. Samples of all joints and methods of fastening 

and joining shall be submitted to the Engineer-in-Charge for approval well in 

advance of commencing the work. 

11.4. Samples: -  Samples of doors, windows louvers etc. shall be fabricated, 

assembled and submitted to Engineer-in-Charge for his approval. They shall be 

of sizes, types etc. as decided by Engineer-in-Charge. All samples shall be 

provided at the cost of the contractor. 

 

11.5. Sections: -  Aluminium doors and windows shall be fabricated from extruded 

sections of profiles as detailed on drawings. The sections shall be extruded by 

the manufacturers approved by the Engineer-in-Charge. The aluminium 

extruded sections shall conform to BIS designation IIE/IIV 9 WP alloy, with 

chemical composition technical properties, as per IS: 733 and IS: 1285. The 

permissible tolerance of the extruded sections shall be such as not to impair 

the proper and smooth function/ operations and appearance of doors and 

windows. 

11.6 Fabrication: - Doors, windows etc. shall be fabricated to sizes at factory and 

shall be of section, sizes, combinations and details as shown on the drawings. 

All doors, windows etc. shall have mechanical joints. The joints shall be 

designed to withstand a wind load of 

150 Kg. Per Sqm. The design shall also incur that the maximum deflection of 

any member shall not exceed 1/175 of the span of the member. All members 

shall be accurately machined and fitted to form hairline joints prior to assembly. 

The joints accessories such as cleats, brackets etc. shall be of such material as 

not to cause any bimetallic action. The design of the joints and accessories shall 

be such that the accessories are fully concealed. The fabrication of doors, 

windows, etc. shall be done in suitable sections to facilitate easy transportation, 

handling and installation. Adequate provision shall be made in the door and 

window members for anchoring to support and fixing of hardware and other 

fixture as approved by the Architect. 

 

11.7 Anodizing: - All aluminium sections shall be anodized as per IS: 7088 and to 

required colour as specified in the item as per IS: 1868 grading as specified in 

item schedule after cutting the member to requisite sizes before the final 

assembly. Anodizing confirming to specified grade with minimum average 

thickness of 15 microns when measured as per IS: 612. The anodic coating 

shall be properly sealed by steams or in boiling water are cold sealing process 

as per IS:1868/IS: 6057. Polythene tape protection shall be applied on the 

anodised section before they are brought to site. All care shall be taken to 

ensure surface protection during transportation, storage at site and installation. 

The tape protection shall be removed on installation. The sample will be 

tested in the approved laboratory and cost of samples; cost of testing etc. shall 

be borne by the contractor. 

 

11.8 Protection of finish: - All aluminium members shall be wrapped with 

approved self- adhesive non-staining. PVC tapes. 

 

11.9 Handling and Stacking: - 

11.9.1 Fabricated materials shall be carried in an approved manner to protect the 

material against any damage during transportation. The loading and unloading 

shall be carried out with utmost care. On receipt of material at site, it shall 

be carefully examined to detect any damaged pieces. Arrangements shall be 

made for expeditious replacement of damaged pieces/ parts. Materials found 

to be acceptable on inspections shall be repacked in 



crates and stored safely. 

 

11.9.2 In the case of composite windows and doors, the different units are to be 

assembled first. The assembled composite units should be checked for line, 

level and plumb before final fixing is done. Units may be serial numbered and 

identified as out how to be assembled in their final locations if situation so 

warrants. 

 

11.9.3 The contractor shall be responsible for assembling composite, bedding and 

filling the grove with polysulphide sealant inside and outside, at transoms and 

mullions placing the doors, windows etc. in their respective openings. After the 

doors/ windows have been fixed in their correct assigned position, the open 

hollow sections abutting masonry concrete shall be fitted with approved 

polysulphide sealant densely packed and finished neat. 

11.9.4 The contractor shall be responsible for doors, windows, etc. being set straight, 

plumb, level and for their satisfactory operation after fixing is complete. 

 

11.10 Installation: - 

 

11.10.1 Just prior to installation the doors, windows, etc. shall be uncreated and stacked 

on edge on level bearers and supported evenly. The frame shall be fixed into 

position true to line and level using adequate number of expansion machine 

bolts, anchor fasteners, of approved size and manufacture and in an approved 

manner. The holes in concrete/masonry members for housing anchor bolts shall 

be drilled with an electric drill. 

 

11.10.2 The door/ windows assembled as shown on drawings shall be placed in correct 

final position on the opening and marks made on concrete members at jambs, 

sills and heads against the holes provided in frames for anchoring. The frame 

shall then be removed from the opening and laid aside. Neat holes with parallel 

sides of appropriate size shall then be drilled in the concrete members with an 

electric drill at the marking to house the expansion blots. The expansion bolts 

shall then be inserted in the holes, struck with a light hammer till the nut is 

forced into the anchor shell. The frame shall then be placed in final position in 

the opening and anchored to the support thought cadmium plated machine 

screws of required size and anchored to the support through cadmium plated 

machine screws of required size threaded to expansion bolts. The frame shall 

be set in the opening by using wooden wedges at supports and be plumbed in 

position. The wedges shall invariably be placed at the meeting at points of 

glazing bars and frame. 

 

11.10 PVC/ Neoprene gaskets: - The contractor shall provide and install PVC/ 

Neoprene gaskets of approved size and profile at all locations as shown and as 

called for to render the doors, windows etc. absolutely air tight and weather 

tight. The contractor shall produce samples of the gaskets for approval and 

shall procure the same after approval only. 

11.12.1 Fittings: - Hinges, stays, handles, tower bolts, locks and other fittings 

shall be of quality and manufacturer as approved by the Engineer-in-Charge. 

11.13 Manufacturer’s Attendance: - The manufacturer immediately prior to the 

commencement of glazing shall adjust and set all windows and doors and 

accept responsibility for the satisfactory working of the opening frames. 

 

11.14 Poly-sulphide: -The gaps between frames and supports and also any gaps in 

the door and windows sections shall be raked out as directed and filled with 

poly-sulphide of approved colour and make to ensure complete water 



tightness. The poly-sulphide shall be of such colour and composition that it 

would not stain the masonry/concrete work, shall receive paint without 

bleeding, will not sag or run and shall not set hard or dry out under any 

conditions of weather. The sample of poly-sulphide to be used for this 

purposeshall be got approved from the architect before its actual use. 

 

11.15 Details of Test: - 

 

11.15.1 The various tests on aluminium sections shall be conducted in 

accordance with therelevant IS codes. 

11.15.2 The minimum number of tests for anodizing and corrosion resistance shall 

be as givenbelow: - 
S.No. Details No. of Tests 

1. Doors, windows and 
ventilators 

One test for every 1000 kg or part 
thereof. 

 

11.15.3 The samples of major member of each unit of doors/ windows shall be selected 

at random by Engineer-in-Charge as such that all the aluminium section shall 

be got tested. 

 

11.16 Acceptance Criteria: - The aluminium work shall carry two years guarantee 

after completion of work against unsound material, workmanship and defective 

anodizing/ powder coating as per guarantee bond. Two years guarantee in 

prescribed Performa attached must be given by the specified firm, which shall 

be counter signed by the contractor, in token of his overall responsibility. 10% 

(ten percent) of the cost of these items would be retained as security deposit 

and the amount so deducted would be released after two years from the date 

of completion of the entire work under the agreement, if the performance of 

the items is found satisfactory. If any defect is noticed during the guarantee 

period, the contractor should rectify it within seven days and if not attended to 

the same will be got done from another agency at the risk and cost of 

contractor. However, this security deposit can be released in full if bank 

guarantee of equivalent amount is produced and deposited with the 

department. 

 

11.17 Rates: - 

11.17.1 The rates of the item shall include the cost of materials, labour required in all 

the above operations. 

11.17.2 The rates include the cost of hinges/ pivots and rest of the fittings shall be 

paid separately. 

 

12.0 SPECIFICATIONS FOR SOLID POLY VINYL CHLORIDE (PVC) DOOR SHUTTERS: - 

 

12.1.0 SCOPE: 

 

12.1.1 This specification lays down requirement regarding types, sizes, material, 

construction, workmanship, finish, performance evaluation, sampling and 

testing of solid Poly Vinyl Chloride (PVC) Panelled door shutters for use in 

residential buildings, non-residential buildings such as offices, schools, 

hospitals, etc. 

 

12.1.2 This specification does not cover large size door shutters for industrial and 

special buildings such as workshops, garages, godowns etc. 
12.1.3 PVC door shuters shall be used in internal locations only. 

REFERENCES: 



12.2.0 The Indian Standards and other Standards listed in Annexure-I are necessary adjuncts 

to this standard. The products bearing BIS certification i.e. ISI Mark with code number 

shall have precedence over those not bearing ISI Mark. 

 

12.3.0 TERMINOLOGY: 

 

12.3.1 For the purpose of this specification, the definitions given below in addition to those 

givenin IS 707-1976 shall apply: 
12.3.1.1 

(i) Blistering: Air or solvent entrapped during moulding. 

 

(ii) Colour blots: Colour blots occurring on account of uneven distribution of pigment. 

 

(iii) Crazing: Fine hair cracks on the surface. 

(iv) Defective Impregnation: Imperfect impregnation of PVC resin with 

other additives. 

 

(v) Colour Fading: Fading of colour on exposure to sunlight. 

 

(vi) Impurities: Presence of matter other than those specified. 

 

(vii) Pin holes: Pores of size less than 1mm appearing on the surface. 

 

(viii) Small Pores: Pores of size more than 1mm but less than 2mm 

appearing on thesurface. 

 

(ix) Wrinkling: A slight ridge or furrow on surface. 

 

(x) Aggregate Defects: Presence of defects such as pin holes, impurities 

and tracesof mending 5 or more in aggregate for defects at localized 

place. 

 

12.4.0 HANDLING: 

 

12.4.1 Handling and direction of closing of shutters shall be designated in accordance with 

IS: 4043:1969. 

 

12.5.0 MATERIAL: 

12.5.1 Poly Vinyl Chloride Resin (suspension grade) is the basic raw material of PVC compound. 

PVC resin in mixed with chemicals like calcium searate, hydrocarbon Wax, Titanium 

dioxide, calcium carbonate Acrylic base etc. Further additives like UV stabilizers, impact 

modifiers, pigments, epoxy plasticizer, lubricants, acrylic processing aid etc. are also 

added. The purpose of adding the chemicals and additives is to impart strength, surface 

finish, colour and resistance to fading by light rays. These chemicals are mixed in the 

desired proportion and shall be used in the formulation of PVC material and for free and 

smooth extrusion of PVC cellular sheets. 

 

12.6.0 PROCESS: 

 

12.6.1 MIXING: The PVC material so formulated with the addition of chemicals, fillers & additives 

shall be mixed dry powder form in a high speed hot mixer at a temperature of 1100 C to 

1250 C. The heated dry blend is then to be cooled at room temperature. However, the 

temperature has to be determined keeping in view the climatic conditions and the process 

requirements. 



12.6.2 EXTRUSION: The cooled dry blend is off loaded into the hopper of the extruder, and 

then is fed to the screw & barrel of the extruder, where it is melted and kneaded 

at 

 

varying temperatures upto 2050 C by rotating screws. The thick paste of PVC material 

isthen passed through a hot die to make the sheet of required thickness. 

 

12.6.3 POLISHING: The basic shape of the sheet so acquired is then polished with the help of a 

three-roll calendar. At the same time the sheet is cooled by circulating water in the rolls 

ofthe calendar and there after on a roller table by atmospheric air. 

12.6.4 CUTTING: The final finished product coming out of the haul-off is cut as per the required 

size. 



ANNEXURE-1 

 

BID SECURITY (BANK GUARANTEE) 

WHEREAS,    [name of Bidder] (hereinafter called "the Bidder") has submitted his Bid 

dated   [date] for the construction of   

[name of Contract] (hereinafter called "the Bid"). 

KNOW ALL PEOPLE by these presents that We   [name of bank] of 
[name of country] having our registered office at 

  (hereinafter called "the Bank") are bound unto 

 [name of Employer] (hereinafter called "the Employer") in the sum of 

 for which payment well and truly to be made to the said Employer the Bank binds itself, 

his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this  day of  2025. 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the Form of 

Bid; 

or 

(2) If the Bidder having been notified of the acceptance of his bid by the Employer during the period of Bid 

validity: 

(a) Fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if 

required; or 

(b) Fails or refuses to furnish the Performance Security, in accordance with the Instruction to Bidders; or 

(c) Does not accept the correction of the Bid Price; 

we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without 

the Employer having to substantiate his demand, provided that in his demand the Employer will note that the 

amount claimed by him is due to him owing to the occurrence of one or any of the three conditions, specifying the 

occurred condition or conditions. 

This Guarantee will remain in force up to and including the date  days after the deadline 

for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended by the 

Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee 

should reach the Bank not later than the above date. 

 

DATE     SIGNATURE OF THE BANK   

 

WITNESS   SEAL   

 

[signature, name, and address] 

 



ANNEXURE-II 

 
NEFT MANDATE FORM 

 
From:M/s. Date: 

 
 
 

To 
 
 
 

Sub: NEFT PAYMENTS 

We refer to the NEFT being set up by SAI. For remittance of our payments using RBI’s NEFT scheme, our payments may 
be made through the above scheme to our under noted account. 

 
NATIONAL ELECTRONIC FUNDS TRANSFER MANDATAE FORM 

 

Name of City  

Bank Code No.  

Bank ‘s name  

Branch Address  

Branch Telephone / Fax no.  

Supplier’s Account No.  

Type of Account  

IFSC code for NEFT  

IFSC code for RTGS  

Supplier’s name as per Account  

Telephone no. of supplier  

Supplier’s E-mail ID  

 
 

 

 
 

 
 

 
Confirmed by Bank 

 
Enclosed a copy of Crossed Cheque 

[Signature with date, name and designation] 
For and on behalf of Messrs  

[Name & address of the bidder] 



ANNEXURE-III 

 

LETTER OF AUTHORISATION FOR ATTENDING BID OPENINGMEETING 

Tender No.  

Subject: - Authorization for attending bid opening on (date) in the tender of  . 

Following persons are hereby authorized to attend the bid opening for the tender mentioned above on behalf of (bidder) in 
order of preference given below. 

Order of Preference Name Specimen Signature 

1. 
2. 

 
Alternate Representative 

 
Signatures of bidder 

Or 

Officer authorized to sign the bid documents on behalf of the bidder. 

Note: 

1. Maximum of two representatives will be permitted to attend bid opening. In case where it is restricted to one, first preference will be 
allowed. Alternate representatives will be permitted when regular representative are not able to attend. 

 
2. Permission for entry to the hall where bids are opened may be refused in case authorization as prescribed above is not furnished. 



ANNEXURE-IV 

 

 
Bid Securing Declaration Form 

Date:  Tender No.   

To 

Regional Director 

Sports Authority of India 

Northern Regional Centre,Sonepat 
 

 
I/We understand that, according to your conditions, bids must be supported by a bid securing Declaration. 

 

 
I/ We accept that I/We may be disqualified from bidding for any contract with you for a period of one year from the date of 
notification if I am/we are in a breach of any obligation under the bid condition as below: 

 

 
A) Withdraws/modification/amends the submitted bid against this tender, impairs or derogates from the tender, during the 

period of bid validity specified in this tender.; or 

B) Having been notified of the acceptance of our bid by the purchaser during the period of bid validity 

a. Fail or refuse to execute the contract, or 

b. Fail or refuse to furnish the performance security, in accordance with the term of this tender document. 

I/We understand this bid securing declaration shall cease to be valid if I am/ we are not the successful bidder or upon 

(a) The receipt of your notification of the name of the successful bidder and submission of required performance 
security, in accordance with the terns of this tender document; or 

(b) Thirty days after the expiration of the validity of my/our bid. 
 

 
Signed: (insert signature of person whose name and capacity are shown) in the capacity of: (insert legal capacity of person 
signing the bid securing declaration) Dated on day of (insert date of signing) 

Corporate seal (where appropriate) 



ANNEXURE-V 

FORMAT FOR INTEGRITY PACT 

[To be submitted on Bidder’s Original Letter Head] 
 

 

To, 

Regional Director 

SAI, NRC Sonepat 

 

Sub: Integrity Pact for ------- (Name of Work / Project) 

Dear Sir, 

I/We acknowledge that SAI NRC is committed to follow the principles thereof as enumerated in the Integrity 
Agreement enclosed with the tender/bid document at Enclosure-I. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We will sign the 

enclosed integrity Agreement, which is an integral part of tender documents, failing which I/We will stand disqualified 

from the tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree that execution 

of the said Integrity Agreement shall be separate and distinct from the main contract, which will come into existence 

when tender/bid is finally accepted by SAI NRC. I/We acknowledge and accept the duration of the Integrity Agreement, 

which shall be in the line with Article 1 of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while submitting the 

tender/bid, SAI NRC shall have unqualified, absolute and unfettered right to disqualify the tenderer/bidder and reject 

the tender/bid is accordance with terms and conditions of the tender/bid. 

 

Yours faithfully, 
 

 

Date: (Signature, name and designation 

of the Authorized signatory) 

Place: Name and seal of Bidder 



ANNEXURE-VI 

INTEGRITY AGREEMENT 

[To be submitted on Stamp paper of At least Rs.100] 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

 

BETWEEN 

SAI NRC, Sonepat (Hereinafter referred as the ‘EMPLOYER’, which expression shall unless repugnant to the 

meaning or context hereof include its successors and permitted assigns) 

AND 

......................................................................................................................................................... 
(Name and Address of the Individual/firm/Company) 

through .................................................................................................... (Hereinafter referred to as the 

(Details of duly authorized signatory) 

 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof include its 

successors and permitted assigns) 

 

Preamble 

WHEREAS the Employer has floated the Tender (NIT No. ................................) (hereinafter referred to as 

“Tender/Bid”) and intends to award, under laid down organizational procedure, contract 

for...............................................................................................  (Name  of  work)  hereinafter  referred  to  as  the 

“Contract”. 

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, regulations, economic 

use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement 

(hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall also be read as integral 

part and parcel of the Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as follows 

and this Pact witnesses as under: - 

 

Article 1: Commitment of the Employer 

(1) The employer commits itself to take all measures necessary to prevent corruption and to observe the following 

principles: 

(a) No employee of the Employer, personally or through any of his/her family members, will in connection with 

the Tender, or the execution of the Contract, demand, take a promise for or accept, for self or third person, 

any material or immaterial benefit which the person is not legally entitled to. 

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and reason. The Employer will, 

in particular, before and during the Tender process, provide to all Bidder(s) the same information and will 

not provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain 

an advantage in relation to the Tender process or the Contract execution. 

(c) The Employer shall endeavor to exclude from the Tender process any person, whose conduct in the past has 

been of biased nature. 



(2) If the Employer obtains information on the conduct of any of its employees which is a criminal offence under 

the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles 

herein mentioned or if there be a substantive suspicion in this regard, the Employer will inform the Chief 

Vigilance Officer and in addition can also initiate disciplinary actions as per its internal laid down policies and 

procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere to 

the highest ethical standards, and report to the SAI NRC all suspected acts of fraud or corruption or Coercion or 

Collusion of which it has knowledge or becomes aware, during the tendering process and throughout the 

negotiation or award of a contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He commits 

himself to observe the following principles during his participation in the Tender process and during the Contract 

execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give to 

any of the Employer’s employees involved in the Tender process or execution of the Contract or to any third 

person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the Tender process or during the execution of the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or 

to cartelize in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the 

Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass on 

to others, any information or documents provided by the Employer as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained or transmitted 

electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/ 

representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian Nationality shall disclose names 

and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign 

principal or the foreign principal directly could bid in a tender but not both. Further, in cases where an agent 

participates in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of another 

manufacturer along with the first manufacturer in a subsequent/parallel tender for the same item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is 

committed to or intends to make to agents, brokers or any other intermediaries in connection with the award 

of the Contract. 

 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory 

to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent practice 

means a willful misrepresentation or omission of facts or submission of fake/forged documents in order to induce 

public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing damage to 

justified interest of others and/or to influence the procurement process to the detriment of the SAI NRC interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices (means 

the act of obtaining something, compelling an action or influencing a decision through intimidation, 



threat or the use of force directly or indirectly, where potential or actual injury may befall upon a person, 

his/her reputation or property to influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under law or the Contract or its established policies 

and laid down procedures, the Employer shall have the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold the Employer’s absolute 

right : 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a transgression 

through a violation of Article 2 above or in any other form, such as to put his reliability or credibility in question, 

the Employer after giving 14 days notice to the contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if already executed or 

exclude the Bidder/Contractor from future contract award processes. The imposition and duration of the 

exclusion will be determined by the severity of transgression and determined by the Employer. Such exclusion 

may be forever or for a limited period as decided by the Employer. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has disqualified the Bidder(s) from 

the Tender process prior to the award of the Contract or terminated/determined the Contract or has accrued the 

right to terminate/determine the Contract according to Article 3(1), the Employer apart from exercising any legal 

rights that may have accrued to the Employer, may in its considered opinion forfeit the entire amount of Earnest 

Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor. 

(3) Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or Contractor, or of an employee 

or a representative or an associate of a Bidder or Contractor which constitutes corruption within the meaning of 

IPC Act, or if the Employer has substantive suspicion in this regard, the Employer will inform the same to law 

enforcing agencies for further investigation. 

 

 

Article 4: Previous Transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company in any 

country confirming to the anticorruption approach or with Central Government or State Government or any other 

Central/State Public Sector Enterprises in India that could justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or action 

can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed fit by the 

Employer. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has installed a 

suitable corruption prevention system, the Employer may, at its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with 

this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles laid down in 

this agreement/Pact by any of its Subcontractors/sub-vendors. 

(2) The Employer will enter into Pacts on identical terms as this one with all Bidders and Contractors. 

(3) The Employer will disqualify Bidders, who do not submit, the duly signed Pact between the Employer and the 

bidder, along with the Tender or violate its provisions at any stage of the Tender process, from the Tender process. 



Article 6: Duration of the Pact 

(1) This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 months 

after the completion of work under the contract or till the continuation of defect liability period, whichever is 

more and for all other bidders, till the Contract has been awarded. 

(2) If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the lapse 

of this Pacts as specified above, unless it is discharged/determined by the Competent Authority, SAI NRC. 

 

Article 7: Other Provisions 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the SAI NRC Sonepat, who has 

floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not been made. 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one or more 

partner holding power of attorney signed by all partners and consortium members. In case of a Company, the 

Pact must be signed by a representative duly authorized by board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains valid. In 

this case, the parties will strive to come to an agreement to their original intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the parties with regard to the terms 

of this Integrity Agreement / Pact, any action taken by the Employer in accordance with this Integrity Agreement/ 

Pact or interpretation thereof shall not be subject to arbitration. 

 

Article 8 : LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging to 

such parties under the Contract and/or law and the same shall be deemed to be cumulative and not alternative to such 

legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 

precedence over the Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above 

mentioned in the presence of following witnesses: 

 

 

............................................................... 

(For and on behalf of Employer) 

 

................................................................ 

(For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

1. .............................................. 
(signature, name and address) 

 

2. ............................................... 
(signature, name and address) 

Place: 

Dated : 



SCHEDULE OF QUANTITIES 

SPORTS AUTHORITY OF INDIA, NRC SONEAT 
 

BOQ FOR - Part renovation/upgradation of KD Jadhav (200 Bedded Hostel) at SAI, NRC, Sonepat, Haryana 

Sr. 
No. 

ITEM UNIT QTY RATE (Rs.) AMOUNT 
(Rs.) 

A 
Civil Works     

1 
Providing and laying in position cement concrete of specified grade 
excluding the cost of centering and shuttering - All work up to plinth 
level : 

    

1.1 
1:5:10 (1 cement : 5 coarse sand (zone-III) derived from natural 
sources: 10 graded stone aggregate 40 mm nominal size derived 
from natural sources). 

Cum 7   

2. Extra for providing and mixing water proofing material in cement 
concrete work in doses by weight of cement as per manufacturer's 
specification. 

Per bag 
of 50 Kg 
cement 

used 

12   

3 Providing and fixing 18 mm thick gang saw cut, mirror polished, 
premoulded and prepolished, machine cut for kitchen platforms, 
vanity counters, window sills, facias and similar locations of 
required size, approved shade, colour and texture laid over 20 mm 
thick base cement mortar 1:4 (1 cement : 4 coarse sand), joints 
treated with white cement, mixed with matching pigment, epoxy 
touch ups, including rubbing, curing, moulding and polishing to 
edges to give high gloss finish etc. complete at all levels. 

    

3.1 
Granite stone slab of colour black, Cherry/Ruby red 

  
  

3.1.1 
Area of slab over 0.50 sqm   Sqm 22   

4 
Providing and fixing Ist quality ceramic glazed wall tiles 
conforming to IS: 15622 (thickness to be specified by the 
manufacturer), of approved make, in all colours, shades except 
burgundy, bottle green, black of any size as approved by Engineer-
in-Charge, in skirting, risers of steps and dados, over 12 mm thick 
bed of cement mortar 1:3 (1 cement : 3 coarse sand) and jointing 
with grey cement slurry @ 3.3kg per sqm, including pointing in 
white cement mixed with pigment of matching shade complete. 

Sqm 750 
  

 

 

 

5 

Providing and fixing ISI marked flush door shutters conforming to 
IS : 2202 (Part I) non-decorative type, core of block board 
construction with frame of 1st class hard wood and well matched 
commercial 3 ply veneering with vertical grains or cross bands 
and face veneers on both faces of shutters: 

    

5.1 
35 mm thick including ISI marked Stainless Steel butt hinges 
with necessary screws 

Sqm 35 
  

6 Providing and fixing wire gauge shutters using galvanized M.S. 
wire gauge of average width of aperture 1.4 mm in both 
directions with wire of dia 0.63 mm, for doors, windows and 
clerestory windows with hinges and necessary screws :92 x 44 
mm & sash 32 x 60 mm both having wall thickness of 1.9 ± 0.2 
mm and single glazing bead of appropriate dimension (Area of 
window upto 1.75 sqm). 

           



 

6.1 

35 mm thick shutters 
 

 
 

 

  

6.1.1 with ISI marked M.S. pressed butt hinges bright finished of 
required size 

    

6.1.1.1 Second class teak wood Sqm 35   

7 Providing and fixing aluminium die cast body tubular type 
universal hydraulic door closer (having brand logo with ISI, IS : 
3564, embossed on the body, door weight upto 35 kg and door 
width upto 700 mm), with necessary accessories and screws etc. 
complete. 

Each 12   

8 Providing and fixing aluminium sliding door bolts, ISI marked 
anodised (anodic coating not less than grade AC 10 as per IS : 
1868), transparent or dyed to required colour or shade, with nuts 
and screws etc. complete : 

 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

8.1 300x16 mm Each 150   

9 Providing and fixing aluminium tower bolts, ISI marked, anodised 
(anodic coating not less than grade AC 10 as per IS : 1868 ) 
transparent or dyed to required colour or shade, with necessary 
screws etc. complete : 

    

 

9.1 
250x10 mm 

 

Each 
 

200 

  

10 Providing and fixing aluminium handles, ISI marked, anodised 
(anodic coating not less than grade AC 10 as per IS : 1868) 
transparent or dyed to required colour or shade, with necessary 
screws etc. complete : 

 

 

 

 

 

 

 

 

 

 

 

 

  

10.1 125 mm Each 144   

11 Providing and fixing Fiber Glass Reinforced plastic (FRP) Door 
Frames of cross-section 90 mm x 45 mm having single rebate of 
32 mm x 15 mm to receive shutter of 30 mm thickness. The 
laminate shall be moulded with fire resistant grade unsaturated 
polyester resin and chopped mat. Door frame laminate shall be 
2mm thick and shall be filled with suitable wooden block in all 
the three legs. The frame shall be covered with fiber glass from 
all sides. M.S. stay shall be provided at the bottom to steady the 
frame. 

Mtr 98   

12 Providing and fixing to existing door frames.     

12.1 30 mm thick Glass Fibre Reinforced Plastic (FRP) panelled door Sqm 30   



shutter of required colour and approved brand and manufacture, 
made with fire - retardant grade unsaturated polyester resin, 
moulded to 3 mm thick FRP laminate for forming hollow rails and 
styles, with wooden frame and suitable blocks of seasoned wood 
inside at required places for fixing of fittings, cast monolithically 
with 5 mm thick FRP laminate for panels conforming to IS: 14856, 
including fixing to frames. 

13 Providing and fixing pressed steel door frames conforming to IS: 
4351, manufactured from commercial mild steel sheet of 1.60 mm 
thickness, including hinges, jamb, lock jamb, bead and if required 
angle threshold of mild steel angle of section 50x25 mm, or base 
ties of 1.60 mm, pressed mild steel welded or rigidly fixed together 
by mechanical means, including M.S. pressed butt hinges 2.5 mm 
thick with mortar guards, lock strike-plate and shock absorbers as 
specified and applying a coat of approved steel primer after pre-
treatment of the surface as directed by Engineer-in-charge: 

    

13.1 Profile B     

13.1.1 Fixing with adjustable lugs with split end tail to each jamb Mtr 98   

14 Providing and laying rectified Glazed Ceramic floor tiles of size 
300x300 mm or more (thickness to be specified by the 
manufacturer), of 1st quality conforming to IS : 15622, of 
approved make, in colours White, Ivory, Grey, Fume Red Brown, 
laid on 20 mm thick cement mortar 1:4 (1 Cement: 4 Coarse 
sand), jointing with grey cement slurry @ 3.3 kg/ sqm including 
grouting the joints with white cement and matching pigments 
etc., complete. 

 
 
 
 

Sqm 

150   

15 Providing and laying vitrified floor tiles in different sizes (thickness 
to be specified by the manufacturer) with water absorption less 
than 0.08% and conforming to IS: 15622, of approved make, in all 
colours and shades, laid on 20mm thick cement mortar 1:4 (1 
cement : 4 coarse sand), jointing with grey cement slurry @ 3.3 
kg/ sqm including grouting the joints with white cement and 
matching pigments etc., complete. 

    

15.1 Size of Tile 600x600 mm Sqm 400   

16 Providing and laying Vitrified tiles in different sizes (thickness to 
be specified 
by the manufacturer), with water absorption less than 0.08% and 
conforming 
to IS: 15622, of approved brand & manufacturer, in all colours 
and shade, inskirting, riser of steps, laid with cement based high 
polymer modified quick settile adhesive (water based) 
conforming to IS: 15477, in average 6 mm 
thickness, including grouting of joints (Payment for grouting of 
joints to be made separately). 

    

16.1 Size of Tile 600x600 mm Sqm 25   

17 
Providing and fixing on wall face unplasticised Rigid PVC rain 
water pipes conforming to IS : 13592 Type A, including jointing 
with seal ring conforming to IS : 5382, leaving 10 mm gap for 
thermal expansion, (i) Single socketed pipes. 

  
  



 

17.1 
110 mm diameter  

mtr 
 

405 

 

 

 

  

 

18 

Providing and fixing on wall face unplasticised - PVC moulded 
fittings/ accessories for unplasticised Rigid PVC rain water pipes 
conforming to IS : 13592 Type A, including jointing with seal ring 
conforming to IS : 5382, leaving 10 mm gap for thermal expansion. 

 

 
 

 

  

 

18.1 
Coupler     

 

18.1.1 
110 mm Shoe Each 

 
 

63 

  

18.2 
Bend 87.5°     

 

18.2.1 
110 mm Shoe  

Each 
 

108 

  

18.3 
Shoe (Plain)     

18.3.1 
110 mm Shoe 

Each 108 
  

19 
Providing and fixing unplasticised -PVC pipe clips of approved 
design to unplasticised - PVC rain water pipes by means of 
50x50x50 mm hard wood plugs, screwed with M.S. screws of 
required length, including cutting brick work and fixing in cement 
mortar 1:4 (1 cement : 4 coarse sand) and making good the wall 
etc. complete. 

    

19.1 
110 mm 

Each 108 
  

20 12 mm cement plaster of mix :     

 

20.1 
1:6 (1 cement: 6 coarse sand)  

Sqm 
 

120 

  

 

21 

15 mm cement plaster on rough side of single or half brick wall of 

mix: 
    

 

21.1 

1:6 (1 cement : 6 coarse sand) Sqm 

 
280 

 

  

22 Neat cement punning. Sqm 280   

23 Finishing walls with Acrylic Smooth exterior paint of required 

shade: as per architectural drawings and the directions of Engineer-

in-charge. (Glazing, paneling and dash fasteners to be paid for 

separately) : 

    

23.1 New work (Two or more coat applied @ 1.67 ltr/10 Sqm over and 

including priming coat of exterior primer applied @ 0.90 litre/10 

Sqm) 

Sqm 300   

24 Painting with synthetic enamel paint of approved brand and 

manufacture to give an even shade : 
    



24.1 Two or more coats on new work Sqm 200   

25 Providing and applying white cement based putty of average 

thickness 1 mm, of approved brand and manufacturer, over the 

plastered wall surface to prepare the surface even and smooth 

complete. 

Sqm 1500   

26 Wall painting with premium acrylic emulsion paint of interior 

grade, having VOC (Volatile Organic Compound) content less than 

50 grams/ litre of approved brand and manufacture, including 

applying additional coats wherever required to achieve even shade 

and colour. 

    

26.1 Two coats Sqm 1200   

27 Removing dry or oil bound distemper, water proofing cement paint 

and the like by scrapping, sand papering and preparing the surface 

smooth including necessary repairs to scratches etc. complete. 

Sqm 1500   

28 Raking out joints in lime or cement mortar and preparing the 

surface for re-pointing or replastering, including disposal of 

rubbish to the dumping ground, all complete as per direction of 

Engineer-in-Charge. 

Sqm 550   

29 Dismantling 15 to 40 mm dia G.I. pipe including stacking of 

dismantled pipes (within 50 metres lead) as per direction of 

Engineerin-Charge. 

    

29.1 (a) Internal Work- Exposed on wall mtr 400   

30 Dismantling doors, windows and clerestory windows (steel or 

wood) shutter including chowkhats, architrave, holdfasts etc. 

complete and stacking within 50 metres lead : 

    

30.1 Of area 3 sq. metres and below Each 100   

31 Dismantling tile work in floors and roofs laid in cement mortar 

including stacking material within 50 metres lead. 
    

31.1 For thickness of tiles 10 mm to 25 mm Sqm 810   

32 Dismantling C.I. pipes including excavation and refilling trenches 

after taking out the pipes, manually/ by mechanical means breaking 

lead caulked joints, melting of lead and making into blocks 

including stacking of pipes & lead at site within 50 metre lead as 

per direction of Engineer-in-charge:. 

    

32.1 Up to 150 mm diameter mtr 188   

33 Dismantling old plaster or skirting raking out joints and cleaning 

the surface for plaster including disposal of rubbish to the dumping 

ground within 50 metres lead. 

Sqm 450   

34 Providing and fixing white vitreous china pedestal type water 

closet (European type W.C. pan) with seat and lid, 10 litre low level 

white P.V.C. flushing cistern, including flush pipe, with manually 

controlled device (handle lever), conforming to IS : 7231, with all 

fittings and fixtures complete, including cutting and making good 

the walls and floors wherever required : 

    

34.1 W.C. pan with ISI marked white solid plastic seat and lid Each 18   

35 Providing and fixing mirror of superior glass (of approved quality) 

and of required shape and size with plastic moulded frame of 

approved make and shade with 6 mm thick hard board backing : 

    

35.1 Oval shape 450x350 mm (outer dimensions) Each 18   



35.2 Rectangular shape 1500x450 mm Each 2   

36 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) 

pipes, having thermal stability for hot & cold water supply, 

including all CPVC plain & brass threaded fittings, including 

fixing the pipe with clamps at 1.00 m spacing. This includes 

jointing of pipes & fittings with one step CPVC solvent cement and 

testing of joints complete as per direction of Engineer in Charge. 

Internal work - Exposed on wall 

    

36.1 50 mm nominal outer dia Pipes mtr 40   

37 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) 

pipes, having thermal stability for hot & cold water supply, 

including all CPVC plain & brass threaded fittings, i/c fixing the 

pipe with clamps at 1.00 m spacing. This includes jointing of pipes 

& fittings with one step CPVC solvent cement and the cost of 

cutting chases and making good the same including testing of joints 

complete as per direction of Engineer in Charge. 

    

37.1 15 mm nominal outer dia Pipes mtr 150   

37.2 20 mm nominal outer dia Pipes mtr 150   

37.3 32 mm nominal outer dia Pipes mtr 100   

38 Providing and fixing gun metal gate valve with C.I. wheel of 

approved quality (screwed end) : 
    

38.1 32 mm nominal bore Each 10   

38.2 40 mm nominal bore Each 7   

39 Providing and placing on terrace (at all floor levels) polyethylene 

water storage tank, IS : 12701 marked, with cover and suitable 

locking arrangement and making necessary holes for inlet, outlet 

and overflow pipes but without fittings and the base support for 

tank. 

Per ltr 12000   

40 Providing and fixing C.P. brass bib cock of approved quality 

conforming to IS:8931 : 
    

40.1 15 mm nominal bore Each 18   

41 Providing and fixing C.P. brass angle valve for basin mixer and 

geyser points of approved quality conforming to IS:8931 
    

41.1 15 mm nominal bore Each 90   

42 Providing and fixing square-mouth S.W. gully trap class SP-1 

complete with C.I. grating brick masonry chamber with water tight 

C.I. cover with frame of 300 x300 mm size (inside) the weight of 

cover to be not less than 4.50 kg and frame to be not less than 2.70 

kg as per standard design: 

    

42.1 100x100 mm size P type     

42.1.1 With common burnt clay F.P.S. (non modular) bricks of class 

designation 7.5 
Each 9   

43 Providing and fixing aluminium work for doors, windows, 

ventilators and partitions with extruded built up standard tubular 

sections/ appropriate Z sections and other sections of approved 

make conforming to IS: 733 and IS: 1285, fixing with dash 

fasteners of required dia and size, including necessary filling up the 

    



gaps at junctions, i.e. at top, bottom and sides with required EPDM 

rubber/ neoprene gasket etc. Aluminium sections shall be smooth, 

rust free, straight, mitred and jointed mechanically wherever 

required including cleat angle, Aluminium snap beading for 

glazing / paneling, C.P. brass /stainless steel screws, all complete 

as per architectural drawings and the stainless steel screws, all 

complete as per architectural drawings and the directions of 

Engineer-in-charge. (Glazing, paneling and dash fasteners to be 

paid for separately) : 

43.1 For fixed portion     

43.1.1 Polyester powder coated aluminium (minimum thickness of 

polyester powder coating 50 micron) 
Kg 1000   

43.2 For shutters of doors, windows & ventilators including providing 

and fixing hinges/ pivots and making provision for fixing of fittings 

wherever required including the cost of EPDM rubber / neoprene 

gasket required  (Fittings shall be paid for separately) 

    

43.2.1 Polyester powder coated aluminium (minimum thickness of 

polyester powder coating 50 micron) 
Kg 200   

44 Providing and fixing glazing in aluminium door, window, 

ventilator shutters and partitions etc. with EPDM rubber / neoprene 

gasket etc. complete as per the architectural drawings and the 

directions of engineer-in-charge . (Cost of aluminium snap beading 

shall be paid in basic item): 

    

44.1 With float glass panes of 5 mm thickness (weight not less than 

12.50 kg/sqm) 
Sqm 120   

45 Providing and fixing Brass 100mm mortice latch and lock with 6 

levers without pair of handles (best make of approved quality) for 

aluminium doors including necessary cutting and making good etc. 

complete. 

Each 136   

46 Providing and laying water proofing treatment in sunken portion of 

WCs, bathroom etc., by applying cement slurry mixed with water 

proofing cement compound consisting of applying : 

    

 (a) First layer of slurry of cement @ 0.488 kg/sqm mixed with 

water proofing cement compound @ 0.253 kg/ sqm. This layer will 

be allowed to air cure for 4 hours. 

    

 (b) Second layer of slurry of cement @ 0.242 kg/sqm mixed with 

water proofing cement compound @ 0.126 kg/sqm. This layer will 

be allowed to air cure for 4 hours followed with water curing for 

48 hours. 

    

 The rate includes preparation of surface, treatment and sealing of 

all joints, corners, junctions of pipes and masonry with polymer 

mixed slurry. 

Sqm 80   

47 Providing and fixing CP Brass wall mixer of quality & make as 

approved by Engineer in charge. 
Each 18   

48 Providing and fixing white vitreous china under counter 

rectangular basin of size-560x470mm, including waste coupling 32 

mm dia full thread of 80 mm length and mild steel angle bracket, 

all complete as per direction of Engineer in charge. 

Each 18   

49 Providing and fixing C.P. brass Wash Basin Mixer of approved 

quality conforming to IS:8931 and as per direction of Engineer-in-

Charge. 

Each 18   

50 credit of dismantle C.I pipes, MS windows , door frames Kg 2400   

51 credit of dismantle  MS windows , door frames Kg 850   



52 credit of dismantle GI fiitings Kg 550   

53 credit of PVC water tank 1000 ltr Each 12   

B Electrical Work     

1 Rewiring for twin control light poin with 1.5 sq.mm FRLS PVC 

insulated copper conductor single core cable alomgwith earth wire 

in existing surface/ recessed steel/PVC conduit including 

dismantling as required. 

Point 85   

2 Rewiring of light point/ fan point/ exhaust fan point/ call bell point 

with 1.5 sq.mm FRLS PVC insulated copper conductor single core 

cable and 1.5 sq.mm. FRLS PVC insulated copper conductor single 

core cable as earth wire in existing surface/ recessed steel conduit 

including dismantling as required 

    

2.1 Group A Point 40   

3 Supplying and drawing following sizes of FRLS PVC insulated 

copper conductor, single core cable in the existing surface/ recessed 

steel/ PVC conduit as 

required. 

    

3.1 3 x 1.5 sq, mm Mtr 250   

3.2 3 x 4 sq. mm Mtr 250   

3.3 3 x 6 sq. mm Mtr 70   

4 Supplying and fixing following size/ modules, GI box along with 

modular base & cover plate for modular switches in recess etc as 

required. 

    

4.1 1 or 2 Module (75mmX75mm) Each 18   

4.1 6 Module (200mmX75mm) Each 18   

5 Supplying and fixing following modular switch/ socket on the 

existing modular plate & switch box including connections but 

excluding modular plate etc. as required. 

    

5.1 5/6 Amp. switch Each 420   

5.2 2 way 5/6 Amp. Switch Each 3   

5.3 Telephone socket outlet Each 6   

6 Supplying and fixing suitable size GI box with modular plate and 

cover in front on surface or in recess, including providing and 

fixing 3 pin 5/6 A modular socket outlet and 5/6 A modular switch, 

connections etc. as required. 

Each 18   

7 Provision of suitable size GI box with modular plate and cover in 

front on surface or in recess, including providing and fixing 6 pin 

5/6 A & 15/16 A modular socket outlet and 15/16 A modular 

switch, connections etc. as required. 

Each 18   

8 Provision of suitable size GI box wih modular plate and cover in 

front on surface or in recess including providing and fixing 25 A 

modular socket outlet and 25 A modular SP MCB, "C" curve 

including connections, painting etc. as required. 

Each 18   



9 Supplying and fixing two module stepped type electronic fan 

regulator on the existing modular plate switch box including 

connections but excluding modular plate etc. as required. 

Each 150   

10 Supplying, installation, testing & commissioning of 250mm sweep 

fresh air fan made up of plastic body complete with louvers etc. in 

existing/making opening complete as required. 

Each 18   

TOTAL AMOUNT (Rs.)  

 

 

L1 Criteria – The firm quoting the lowest price in total will be selected 

 

 

 

Authorized Signatories (Name & Designation, seal of the company) 

Date: 



LIST OF APPROVED MAKES OF MATERIALS FOR CIVIL WORKS 

 
Sr. 
No. 

Name of Product/ 
Material 

Preferred 
Brand Names 

1 ORDINARY PORTLAND CEMENT (GREY) 
(43 GRADE) 

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, 
AMBUJA, JAYPEE 
CEMENT, CENTURY CEMENT & J.K. CEMENT. 

2 PORTLAND POZZOLONA CEMENT 
(GREY) (43 
GRADE) 

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, 
AMBUJA, JAYPEE 
CEMENT, CENTURY CEMENT & J.K. CEMENT. 

3 WHITE CEMENT J.K.WHITE, JAIPUR SUPREME PACKAGING PVT. 
LTD., ULTRATECH CEMENT LIMITED. 

4 REINFORCEMENT STEEL SAIL, TATA STEEL LTD., RINL, JINDAL STEEL & 
POWER LTD. 
AND JSW STEEL LTD. 

5 ADMIXTURES CICO, FAIRMATE, HIND PLAST SUPER, 
SUPAPLAST, SIKA, 
RHEOPLAST 

6 WATER PROOFING COMPOUND FOSROC, CICO, KRYTON, BUILDMATE, PIDLITE, 
PRIYA 
ENTERPRISES, FAIRMATE, SIKA, RHEOPLAST 

7 AUTOCLAVED AERATED BLOCKS BILTECH, ECO GREEN, FINECRETE, J.K. LAKSHMI 
CEMENT LTD. 

8 POLYMER MODIFIED ADHESIVE FOR 
AAC BLOCKS 

MYK LATICRETE, FERROUS CRETE, ARDEX 
ENDURA, 
ULTRATECH, SIKA, RHEOPLAST 

9 FACTORY MADE PANELLED & 
WIRE GAUGE WOODEN DOOR/ 
WINDOW SHUTTERS. 

M/S JAIN WOOD INDUSTRIES, KUTTY 
DOORS, SAMRAT PLYWOOD, NEW 
JAGDAMBA DOORS, MERINO, KITPLY, AS 
TIMBER, A-1 TEAK PRODUCTS 

10 FLUSH DOOR SHUTTERS KUTTY FLUSH DOOR, SAMRAT LAMINATE, 
NATIONAL PLYWOODS, JAIN WOOD 
INDUSTRIES, MERINO, MINIMAX, 
CENTURY, AS TIMBER. 

11 BLOCK BOARD MERINO, MINIMAX, NATIONAL, ARCHIDPLY, 
CENT PLY, JAYNA, 
CENTURY. 

12 LAMINATES SAMRAT, VIRGO, MERINO, ARCHIDPLY, 
CENTURY LAMINATES, 
GREENLAM 

13 PRE-LAMINATED PARTICLE BOARD ARCHIDPLY, CENTURY PLY BOARDS, BALAJI 
ACTION 
BUILDWELL, ECOBOARD 

14 PARTICLE BOARD (MEDIUM 

DENSITY)/ VENEERED PARTICLE 

BOARD 

CENTURY P L Y B O A R D S ( INDIAN) L T D . , 

B A L A J I A C T I O N BUILDWELL, EVERGREEN 

BOARDLAM, ECOBOARD INDUSTRIES 
LTD. 

15 PRE-LAMINATED MEDIUM DENSITY 
FIBRE BOARD 

CENTURY PLYBOARDS, GREEN PLY, BALAJI 
ACTION 
BUILDWELL 

16 OMS/ MS DOOR FITTINGS ASHISH, AGGARWAL STEELS, DOOR DEVICES 
MANUFACTURING 
COMPANY, MANU ENGINEERING COMPANY, 
M.C. MOWJEE & CO., SHRI GANPATI DOORS, 
AUTOINGRESS 

17 ANODISED/ ZINC ALLOY/ ALUMINIUM 
HARDWARE 
DOOR/ WINDOW FITTINGS 

PULSE, SAVIO, HOPPE, ALUTECH 

18 FRP DOOR FRAMES & SHUTTERS ASHISH INDUSTRIES, JAYNA, SAINIK 
(CENTURY PLYWOOD), SELECTED PRODUCTS 
CO. 

19 WIDOWS BLINDS VISTA, MAC, HUNTER, DOUGLAS, DE-DÉCOR 
20 STRUCTURAL STEEL SUCH AS MS 

FLATS, SQ. BARS 
ANGLES ETC. 

SAIL, TATA STEEL, RINL, JINDAL STEEL &POWER 
LTD. AND JSW 
STEEL LTD. 

21 MILD STEEL DOOR, WINDOWS & 

VENTILATORS MANUFACTURERS 

FRIENDS MANUFACTURING COMPANY, 

KOTKAPURA, PD INDUSTRIES, SHAKTI 

INDUSTRIES, STEELMAN INDUSTRIES, SKS 
STEEL INDUSTRIES, SHIVAM 

22 PRESSED STEEL DOOR FRAMES 
MANUFACTURERS 

KRISHNA STEEL FABRICATOR SIRSA, LAXMI 
STEEL WORKS BAHADURGARH, ASHISH 
INDUSTRIES GHAZIABAD, ASHWANI & 



  SONS. 

23 HOLLOW STEEL SECTIONS JINDAL INDUSTRIES HISAR, TATA STEEL, 
STEEL & METAL TUBES (INDIA) PVT. LTD. 

24 STEEL TUBES FOR STRUCTURAL STEEL JINDAL INDUSTRIES HISAR, TATA STEEL, STEEL 
& METAL 
TUBES (INDIA) PVT. LTD. 

25 DASH/ ANCHORING FASTENERS, 
BOLTS, SCREWS AND NUTS. 

HILTI , FISCHER, CKW, ATUL, PRIYA 

26 STAINLESS STEEL RAILING DORMA, KICH, OM STEEL , D-LINE. 
27 CHEQUERRED PRE-CAST CC TILES NTC, SWASTIK TILE, POOJA CONCRETE 

FABRICATORS, GTC. 
28 CERAMIC TILES SOMANY, KAJARIA, ORIENTBELL, RAK, ASIAN 

GRANITO INDIA 
LTD. 

29 VITRIFIED TILES SOMANY, KAJARIA, ORIENTBELL, RAK, ASIAN 
GRANITO INDIA 
LTD. 

30 ADHESIVE/ GROUTING FOR USE WITH 
TILES 

FERROUS CRETE, MYK LATICRETE, ARDEX 
EDURA, FAIRMATE, 
DURA BUILD CARE, SIKKA, BASEX 

31 UNPLASTICISED RIGID PVC PIPE & 
FITTINGS 

SUPREME, FINOLEX, PRINCE, KISAN, DIPLAST, 
SENTINI. 

32 FALSE CEILING- GYPSUM SAINT GOBAIN, VANS GYPSUM, USG BORAL, 
LLYOD, HI-STEEL 

33 FALSE CEILING- METAL ARMSTRONG, DEXUNE, SAINT GOBAIN, HUNTER 
DOUGLAS, 
GYPTECH, HI-STEEL 

34 FALSE CEILING- CALCIUM SILICATE HILUX, AEROLITE, ARMSTRONG 
35 FALSE CEILING-MINERAL FIBRE ARMSTRONG, DEIKEN, DEXUNE, SAINT GOBAIN. 
36 ACCOUSTIC: GLASS / WOODEN FIBRE 

FALSE 
CEILING AND WOODEN/ FABRIC WALL 
LINING 

ARMSTRONG, DEXUNE, ACCOUSTIBLOK, 
HIMALYAN 
ACOUSTICS, ANUTONE, GYPTECH 

   

37 FALSE CEILING-ALUMINIUM POWDER 
COATED 

ARMSTRONG, DEXUNE, SAINT GOBAIN, HUNTER 
DOUGLAS, 
HI-STEEL 

38 OIL BOUND DISTEMPER/ ACRYLIC 
DISTEMPER 

NEROLAC ACRYLIC DISTEMPER, TRACTOR 
ACRYLIC DISTEMPER (ASIAN PAINTS) , 
MAXILITE ACRYLIC DISTEMPER 
(ICI), BISON ACRYLIC DISTEMPER (BERGER). 

39 INTERIOR EMULSION/ PLASTIC 
EMULSION 

DULUX ACRYLIC EMULSION/ SOLITAIRE A-1000 
(ICI), APCOLITE 
PREMIMUM EMULSION (ASIAN), BEAUTY GOLD 
(NEROLAC), SILK (BERGER) 

40 ACRYLIC SMOOTH EXTERIOR PAINT APEX ULTIMA (ASIAN), DULUX WEATHERSHEILD 
MAX (ICI), 
EXCEL (NEROLAC), WEATHERCOAT ALL GUARD 
(BERGER) 

41 DRY DISTEMPER NEROLAC, BERGER, ASIAN PAINTS, ICI, JENSON 
& NICHOLSON (J&N) 

42 SYNTHETIC ENAMEL PAINTS DULUX HI-GLOSS (ICI), APCOLITE PREMIMUM 
GLOSS (ASIAN), 
NEROLAC HIGH GLOSS (NEROLAC), LUXOL HI- 
GLOSS (BERGER) 

43 WOOD PRIMER NEROLAC, BERGER, ASIAN PAINTS, ICI 
44 STEEL PRIMER NEROLAC, BERGER, ASIAN PAINTS, ICI 
45 EXTERIOR WALL PRIMER EXTERIOR NEROLAC PRIMER, EXTERIOR BERGER 

PRIMER, 
EXTERIOR ASIAN PAINTS PRIMER, EXTERIOR ICI 
PRIMER 

46 WALL PUTTY (WHITE CEMENT BASED) BIRLA WALL CARE, JK WHITE, BASEX 
47 POLYMER MODIFIED SELF CURING 

PLASTER 
MYK LATICRETE, FERROUS CRETE, 
ARDEX ENDURA, ULTRATECH, 
RHEOPLAST 

48 PAVER/ GRASS PAVER BLOCKS & 

KERB STONES/RCC MANHOLE 

COVER/DRAIN COVER 

NATIONAL TILES CORPORATION, SARAL 

IMPEX, BALAJI TILES, METRO PAVERS, MGM 

INFRA, KRISHNA TILES, POOJA CONCRETE 

FABRICATORS, A-1 TILES, DALAL TILES, 
Bharat Tiles 
(BT) 



49 VITREOUS CHINA SANITARY WARE HINDWARE, CERA, PARRYWARE, JOHNSON 
PEDDER, SOMANY. 

50 PLASTIC FLUSHING CISTERN 
FOR WC AND URINALS 

JINDAL, STEEL BIRD, SEEMLINE, VIKRAM 
PLASTIC, PRAYAG POLYMERS (P) LTD. 

51 PLASTIC SEAT COVER OF W.C. AJANTA POLYMERS, JINDAL MALPINE, JAIN 
POLYMERS 

52 STAINLESS STEEL SINK ALLEX, JAYNA, JMD INTERNATIONAL, STEEL 
CRAFT, 
KINGSTON, SILVER SHINE (BLUE STAR) 

53 MIRROR GLASS ATUL, MODIGUARD, GOLDEN FISH 
54 CENTRIFUGALLY CAST (SPUN) IRON 

PIPES 
NECO, RAJ PATTERN MAKERS & FOUNDERS, 

BENGAL IRON, DURGAPUR ISPAT UDYOG, 

SINGHAL IRON FOUNDRY (SKF), 
KAPILANSH DHATU UDYOG PVT. LTD., RPMF, 
HIF. 

55 HUBLESS CENTRIFUGALLY CAST 
(SPUN) IRON 
PIPES 

NECO, RAJ PATTERN MAKERS & FOUNDERS, 
SINGHAL IRON 
FOUNDRY (SKF). 

56 CP FITTINGS & ACCESSORIES JAQUAR, HINDWARE, PRIMA, JAINKO,CERA, 
KINGSTON 

57 BRASS STOP & BIB COCK DHAWAN SANITARY UDYOG, JAINKO, SHAKTI, 
VARDHMAN 
INDIA PRODUCTS 

58 FERRULES FOR WATER SUPPLY HIND METAL WORKS, KRITIKA, DRP, SHAKTI 
59 BALL COCK WITH ROD RESP FAUCET INDUSTRIES, DHAWAN SANITARY 

UDYOG, NEW 
METAL WORKS, KPR, PRAYAG. 

60 POLYETHYLENE WATER STORAGE TANK SINTEX, VECTUS, KAVERI 
61 STONEWARE PIPES & GULLY TRAPS SORKHI INDUSTRIES, RK INDUSTRIES, 

NAVNEET, MOLI 
CERAMICS, OCR, ANAND, SENTINI 

62 PRE-CAST CONCRETE PIPES (NON- 
PRESSURE) 

RAMNIK, BFSP, JAGDAMBEY SPUN PIPE, 
GURKIRPA SPUN PIPES 

63 GI PIPE JINDAL (HISSAR), TATA, BST, BHUSHAN POWER 
STEEL 

64 GI FITTINGS UNIK, AVR, ZOLOTO, SANT, HBI, C-BRAND, NVR 
65 C-PVC PIPE/ PVC PIPE PRINCE, JINDAL (FLOWKEM), ASTRAL, AJAY 

POLYMERS, 
SUPREME, FINOLEX, SENTINI. 

66 GUN METAL GATE, GLOBE, CHECK 
VALVES & NON- 
RETURN VALVES 

LEADER, ZOLOTO, SANT, RAJAN METAL 
INDUSTRIES, H.B. 
METALS, HVI, NVR. 

67 CENTRIFUGALLY CAST (SPUN) IRON 
PIPES (CLASS 
LA). 

TRU FORM ENGINEERS, KAPILANSH, 
ELECTROSTEEL, HITECH 
METAL CASTINGS. 

68 C.I. SLUICE VALVES & REFLEX VALVES ZOLOTO INDUSTRIES, SANT VALVES, AMCO 
INDUSTRIES, 
KIRLOSKAR, RATAN INDUSTRIAL CORPORATION, 
HVI, NVR. 

69 STAINLESS STEEL PIPES & FITTINGS JINDAL STAINLESS STEEL, OM STEEL GROUP, V 
STEEL, VIEGA, 
RAMPART INDIA PVT. LTD., 

70 DUCTILE IRON PIPES & FITTINGS JINDAL SAW LTD, ELECTRO STEEL, 
CHANDRANCHAL INFRA, 
ELECTROTHERAM 

71 C.I./ D.I. MANHOLE COVERS & FRAMES SWASTIKA ENTERPRISES, BENGAL IRON 

CORPORATION, NECO, BINAY UDYOG, 

CHANDERANCHAL, RAJ PATTERN MAKERS & 
FOUNDERS 

72 WATER REPELLANT SILANE CHEMICAL PIDILITE, FERROUS CRETE, ARDEX ENDURA 
73 ALUMINIUM SECTIONS HINDALCO, JINDAL, INDIAN ALUMINIUM CO. 
74 BASIC/ TOUGHENED ETC. GLASS SAINT GOBAIN, ASAHI, MODI, GOLD PLUS 

GLASS, PILINGTON. 
75 APPROVED PROCESSORS FOR 

PERFORMANCE GLASS/ 
TOUGHENED GLASS/ 
HERMETICALLY 
SEALED/ LACQUERED GLASS etc. 

ART & GLASS, MIRAGE TOUGHENED GLASSES 

(P) LTD., AAR PAR GLASS, VERMA GLASS. 

76 Plywood/ Veneer Green Ply, Century, Merino, Duro, Durian. 



77 Melamine Polish Asian Paints Melamine Gold, Wudfin of Pidililte, 
Timbertone of ICI Dulux. 

78 Floor Spring Godrej, Dorma, Dorset, Kich. 
 (a) Aluminium section Hindalco, Jindal, Indian Aluminium Co. 
 (b) Anodised Aluminium Hardware 

(Heavy Duty) 
Kilong, Alualpha, Ebco, Classic. 

79 Ployster Powder Coating Shades NEROLAC, BERGER, J&N 

80 Clear/ Float/ Frosted/ Refractive/ 
Coated Glass 

Saint Gobain, Modiguard, Ashai Float. 

81 Aluminium composite Panels Reynobond, Alpolica, Aluco Bond 

82 Friction Stay Hinges Earl-Bihari, Ebco, Roto or approved equivalent 

83 EPDM Gasket Hanu/ Anand ,Raven,Zero. 

84 Silicon Based water repellant/ weather 
sealant 

G.E. Plastics, Dow Corning, Wacker, BASF, 
Pidilite (Dr. Fixit/Roff), Rheoplast 

85 EPS Snow pack Polymers, Reliable Insupacks , 

Fairmate 

86 Cement Based wall putty Birla Wall care, JK white 

87 1st Quality Acrylic Distemper 

(washable/Ready mix/Low VOC) 

Asian Paints (Tractor 

Aqua Lock Paint) Berger: 

Commando 
Or Equivalent paints of Nerolac or ICI-Dulux. 

88 Premium Acrylic Emulsion Paints 

(Interior) 

Asian Paints (Royale 

Luxury Emulsion) 

Nerolac: Impression 

Berger: Silk 

ICI-Dulux: Velvet touch. 

89 Premium Acrylic Smooth Exterior 

Paints with Silicon Additive. 

Asian Paints 

(Apex Ultima) 

Nerolac: XL Total 

Berger: Weather Coat all guard 

ICI-Dulux: Weather Shield Max 

90 Cement Primer Nerolac, Berger, BP White (Beger), Decoprime 
WT (Asian), White primer (ICI). 

91 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo Nobel. 

92 G.I. Fittings Unik, AVR, Zoloto, KS, AMCO 

93 Float Valve 
IVC, Leader, Prayag, Kalsi Pump Pvt. Ltd., 
Dhawan Sanitary Udyog 
(Prima) 

94 Gun metal Valves, globes 
Leader, Zoloto, Kilburn, CIM Valves, 
Sant,ANNAPURANA 

95 Brass stop & Bib Cock Zoloto, Sant, L&K, Leader, JAINKO, Kalsi Pump 
Pvt. Ltd., Dhawan 
Sanitary (PRIMA) 

96 
Non Return valve (Check valve)½” to 
1¼” Kalsi Pumps Pvt. Ltd. Zoloto,Annapurna 

97 Stainless steel sliding door bolts Dorma or Geze or Hafele, Autoingress, Bhawani 
Fire 

98 White vitreous china Wall Mounted 
type water closet 
(European Type W C. pan) 

Jaquar , Hindware, Cera 

99 3/6 litre slim wall mounted concealed 
cistern with dual 
flushing cistern 

Jaquar , Hindware, Cera 

10 
0 

Flushing plate of with flush pipe Jaquar , Hindware, Cera 

10 
1 

White vitreous china flat back half stall 
urinal. 

Jaquar , Hindware, Cera 

10 
2 

GALVANISED STEEL SHEETS 
(UNCOATED & PRE- 
COATED) 

SAIL, TATA, BHUSHAN POWER STEELS, JINDAL 

103 M.S. Conduit & Accessories (ISI Marked) BEC/AKG/ STEEL KRAFT/NIC 

104 PVC Insulated FRLS Copper Conductor Wires 
1.1 kV Grade (ISI Marked) 

Polycab/ Havells/RR Kable/ KEI/Grandlay 



105 Modular Plate/Modular Switch & Socket/GI 
Boxes/ Fan Regulator/ Telephone/RJ-45/RJ- 

11Modular Socket/ Bell 

Schneider (Livia)/ Legrand (Arteor)/ ABB(Tvisha)/Mk 
(Element) /Cabtree (Athena)/Equivalent Model in 
Panasonic Anchor 

106 MCBDB/MCB /Isolator/DB/RCCB/ELCB Legrand / Schneider /ABB/ Siemens / 
L&T 

106 Decorative Pendant Luminaire/Surface Circular 
Downlighter / 1200 mm LED batten/LED Bulk 
Head/Decorative Post Top Lantern fitting/flood 
light 

Wipro/Trilux/Philips/Regent Lighting/LT/ OSRAM 

107 BLDC Fans/Ceiling Fan / Exhaust Fan (ISI 
Marked) 

Havells / Crompton / Usha / 
Almonard/Orient/Alstom 

108 DWC Hdpe Pipe (Isi Marked) Rex / Duraline /Trupati / Gemini 

109 MCCBs  
 

Siemens (3VL)/ Schneider (Master Pact – NSX) / 
Equivalent model of Legrand/ABB/ L&T(D-Sine) 
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